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NOTICE INVITING BIDS 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project 

NOTICE IS HEREBY GIVEN that the Highlands Recreation District (District) invites sealed Bids for the HRD 
Playground and Sports Court Renovation Project, more specifically defined in the Contract Documents, 
which generally consists of: 

Furnishing Labor and Materials, Demolition and Disposal, Earthwork, Installation of Playground and 
Sports Court Equipment and Amenities, Engineered Wood Fiber, Asphalt Repair and Sealant, Temporary 
Fencing and Cleanup at the Highlands Recreation District Grounds.  

All general contractors who wish to submit a bid for this project shall attend a mandatory pre-bid job 
walk through at the project site at 10:00 am on Thursday, April 21, 2022, with the General Manager, 
Derek Schweigart at 1851 Lexington Ave., San Mateo, CA. Bidders must email any questions to Mr. 
Schweigart at generalmanager@highlandsrec.ca.gov no later than five working days prior to the bid 
opening. Responses to all questions will be posted and available on the project page at 
www.highlandsrec.ca.gov/hrd-playground three working days before the bid opening. Bidders must 
follow all County and State health and safety guidance concerning appropriate social distancing and 
mask requirements during the site visit. 

General contractors wishing to submit a bid for the project should visit project web page at 
www.highlandsrec.ca.gov/hrd-playground to get a copy of the plans, specifications, and contract 
documents for the project. For more information, you may email the General Manager at 
generalmanager@highlandsrec.ca.gov.  

All bids shall be accompanied by cash or a cashier’s check or certified check payable to the order of the 
Highlands Recreation District, amounting to (10%) percent of the Bid, or by a bidder’s bond executed by 
an admitted surety insurer in said amount and payable to the Highlands Recreation District (hereinafter 
“Security”). If the Bidder fails, within ten (10) working days after written notice that the Contract has 
been awarded to him, to enter a Contract with the Highlands Recreation District, the Highlands 
Recreation District may award the Contract to the second lowest bidder. In such event, the amount of 
Bidder’s Security shall be applied by the Highlands Recreation District to the difference between the 
Bidder’s Bid and the second lowest Bid, and the surplus of the Security, if any, shall be returned to the 
Bidder if cash or check is used, or to the surety on Bidder’s bond if a bond is used. 

The Bids must be on forms obtained as set forth above and must be delivered to the Highlands 
Recreation District at 1851 Lexington Ave., San Mateo, CA  94131 in a sealed envelope marked “Bid For 
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HRD Playground and Sports Court Renovation Project”, up to but not later than 10:00 am on April 29, 
2022. Bids will be publicly opened, examined, and read aloud at that time and place. The Highlands 
Recreation Board of Directors reserves the right to reject any and all Bids. 
 
At the successful Contractor's option, securities may be substituted for the required retention, in 
accordance with the provisions of Section 22300 of the State of California Public Contract Code. 
 
In accordance with the provisions of California Public Contract Code Section 3300, the 
District has determined that the Contractor shall possess, as a minimum, a valid Class A or B License. In 
accordance with the provisions of California Business and Professions Code Section 7028.15, a bid 
submitted to the District by a Contractor who is not licensed in accordance with Chapter 9 of the 
California Business and Professions Code shall be considered non-responsive and shall be rejected by 
the District. 
 
No bidder may withdraw its bid for a period of sixty (60) days after the date set for the opening thereof. 
 
BID PROTEST: Any Bid protest must be submitted in writing to the General Manager at the District 
offices located at 1851 Lexington Ave., San Mateo, CA 94131 before 5:00 pm of the fifth Business Day 
following transmission and posting of the District’s Notice of Intent to Award. The notice will be posted 
at the District offices. The District will use reasonable efforts to deliver by facsimile and/or e-mail a copy 
of the Notice of Intent to Award to all Bidders who submitted Bids no later than the Business Day after 
issuance, although any delay or failure to do so will not extend the Bid protest deadline described 
above. 
 
Prevailing wage as determined by the State of California, Director of Industrial Relations are required for 
this project, a copy of which is available at the HRD offices. This is a public works project subject to the 
registration and reporting requirements of SB 854. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Page 2 of 78



ACKNOWLEDGEMENT 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project 

To ensure all bid materials were received, this Acknowledgement must be completed and returned in 
the bidder’s sealed envelope for the Bid prior to 10:00 am on April 29, 2022. This sheet acknowledges 
receipt of the following materials: 

1. Notice Inviting Bids
2. Acknowledgement
3. Instructions for Bidders
4. Contract
5. General Conditions
6. California Public Contract Code Section 20104
7. Bid Form
8. List of Subcontractors
9. Bidders Responsibility Statement
10. Non-Collusion Affidavit
11. Bid Guarantee
12. Contract Specifications
13. Drawings
14. Addenda(s) receipt(s) through No.___________, if applicable

In addition to the above materials, the Bidder acknowledges the following: 

1. A Faithful Performance Bond and Payment Bond are required for this project.
2. Liquidated damages in the amount of $200 a day will be assessed by the Owner for each day

beyond the contract specified number of days that the project is not completed by the
Contractor.

3. Names and phone numbers of references for a minimum of two (2) similar projects are to be
provided with the bid.

Bid submittals received without this completed sheet will be deemed incomplete and will not be 
considered in the award process. 

Acknowledged by: ___________________________________ 

Company: __________________________________________ 

License No. _________________________________________ 

Bidder: ____________________________________________ 

Title: ______________________________________________ 

Date: ______________________________________________ 
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INSTRUCTIONS FOR BIDDERS 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project 
 

1. OBTAINING COPIES OF CONTRACT DOCUMENTS 
 

General contractors wishing to submit a bid for the project should visit the project web page at 
www.highlandsrec.ca.gov/hrd-playground to get a copy of the plans, specifications, and contract 
documents for the project. For more information, you may email the General Manager at 
generalmanager@highlandsrec.ca.gov.  

 
2. FORM OF BID 
 

All Bids must be made on regular Bid Forms which are made a part of these Contract Documents 
and must be enclosed in a sealed envelope, marked as required in the “Notice Inviting Bids.” The 
Bid must be signed by the individual or by the proper officials of the firm or corporation by 
which the Bid is made. The right is reserved to reject any and all Bids and to waive technical 
defects as the interests of the District require. 

 
3. INTERPRETATION OR CORRECTION OF CONTRACT DOCUMENTS 
 

a. Bidder shall, before submitting its Bid, carefully study and compare the components of 
the Contract Documents and shall examine the Project Site, the conditions under which 
the Work is to be performed, and the local conditions. 

 
b. In the event Bidder has any question as to the meaning of any part of the Contract 

Documents, or Bidder finds any error, inconsistency, or ambiguity in the Contract 
Documents, Bidder shall make a written Request for Clarification prior to submitting its 
Bid. Requests for Clarification or interpretation of the Contract Documents shall be 
addressed only to the District General Manager Mr. Derek Schweigart at 
generalmanager@highlandsrec.ca.gov.  It shall be the Bidder’s responsibility to ensure 
that any such request be submitted to the District, in a timely manner no less than five 
(5) working days prior to the bid opening, in order to allow for the District to issue a 
written Addenda.  

 
c. If necessary, the District shall make clarifications, interpretations, corrections, and 

changes to the Contract Documents by Addenda issued as provided below. Purported 
clarifications, interpretations, corrections, and changes to the Contract Documents 
made in any other manner shall not be binding on the Highlands Recreation District and 
Bidders shall not rely upon them. 

 
4. ADDENDA 
 

a. The District will make Addenda available online at the following website: 
www.highlandsrec.ca.gov/hrd-playground. It is Bidder’s responsibility to check the 
website and review Addenda prior to submitting a Bid. 
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b. Addenda withdrawing the Invitation for Bids or postponing the Bid Deadline may be 
issued any time prior to the Bid Deadline. However, if any Addenda issued later than 72 
hours prior to the bid closing results in a material change to the Contract Documents, 
the Bid Deadline shall be extended by the District by not less than 72 hours, pursuant to 
Public Contract Code section 4104.5. 

 
c. Each Bidder shall be responsible for ascertaining, prior to submitting its Bid, that it has 

received all issued Addenda. Each Bidder shall acknowledge receipt of all Addenda on 
the Bid Form. Failure to acknowledge receipt of Addenda may render the Bid non-
responsive. 

 
5. EXAMINATION OF SITE AND PLAN 
 

a. The Bidders must satisfy themselves as to the location of the Work, transportation 
facilities, soil conditions, underground conditions, groundwater, and all other matters, 
which may influence their Bids. It will be assumed that the Bidder has investigated and 
is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantity of work to be performed and the material, equipment, and other devices to be 
furnished and as to the requirements of these Contract Documents. 

 
b. Any information derived from the District, or any of its/his employees or from any 

records of the District will not relieve the Contractor from risks of the responsibility of 
fulfilling the terms of the Contract. 

 
6. MANDATORY PRE-BID MEETING 
 

All general contractors who wish to submit a bid for this project must attend a mandatory pre-
bid job walk through at the project site at 10:00 am on Thursday, April 21, 2022, with General 
Manager, Derek Schweigart. Bidders must email any questions to Mr. Schweigart at 
generalmanager@highlandsrec.ca.gov no later than five working days prior to the bid opening. 
Responses to all questions will be sent to all bidders three working days before the bid opening. 
Bidders must follow all County and State health and safety guidance concerning appropriate 
social distancing and mask requirements during the site visit. 

 
7. FILLING IN BID FORMS BY BIDDERS 
 

a. Bids shall be submitted on the Bid Forms included with the Contract Documents. Bidder 
shall submit, concurrently with its Bid: 

i. Completed Bid Form, 
ii. Signed Acknowledgement Form, 

iii. Department of Industrial Relations and SB854 Compliance Affidavit (Located at 
end of this section) 

iv. List of Subcontractors, 
v. The Bidders Statement of Responsibility, 

vi. Bidder’s Non-Collusion Affidavit, 
vii. Bid Guarantee, 

viii. Certification by Contractor (Located at end of General Conditions), and 
ix. All other information requested by these Contract Documents. 
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b. All blanks on the Bid Forms shall be filled in by typewriter or printed legibly in ink.

c. The Bidder must individually initial all interlineations, alterations, and erasures.

d. Bidder shall acknowledge receipt of all Addenda on the Bid.

e. Bidder shall not modify or qualify the Bid Forms in any manner.

f. The Bid Forms shall be signed by a person or persons legally authorized to bind Bidder
to the Contract. The individuals signing each document shall warrant that they are
authorized to bind the legal entity of the Bidder.

8. ADDITIVE AND DEDUCTIVE ALTERNATES.

This bid solicitation includes additive or deductive items. Pursuant to Public Contract Code
section 20103.8, the lowest bid shall be the lowest bid price on the base contract without
consideration of the prices on the additive or deductive items. The District retains the right to
add or deduct from the Contract any of the additive or deductive alternates included in the Bid.

9. BID GUARANTEE

a. All Bids shall be accompanied by cash or a cashier’s or certified check payable to the
order of the Highlands Recreation District, amounting to ten percent (10%) of the bid, or
by a bidder’s bond in said amount executed by an admitted surety insurer and payable
to the Highlands Recreation District (hereinafter “Security”). If the Bidder fails, within
five (5) workdays after written notice that the Contract has been awarded to him, to
enter a Contract with the Highlands Recreation District, the District may award the
Contract to the second lowest Bidder. In such event, the amount of Bidder’s Security
shall be applied by the District to the difference between the Bidder’s Bid and the
second lowest Bid, and the surplus, if any, shall be returned to the Bidder if cash or a
check is used, or to the surety on Bidder’s bond if a bond is used.

b. The Bid Security of the successful Bidder will be returned to them once a satisfactory
Contract accompanied by the proper bonds is executed. The Bid Security of other
Bidders will be returned to them upon the award of the Contract to the successful
Bidder, except that of the next higher Bidder which shall be returned to him upon the
execution of a satisfactory Contract accompanied by the proper bonds by the lowest
Bidder, or in case of a default, the surety of the next higher Bidder will be held until they
execute a satisfactory Contract accompanied by the proper bonds.

10. WITHDRAWAL OF BID

Any Bid may be withdrawn at any time prior to 8:00 a.m. of the day fixed in the “Notice Inviting
Bids” for the opening of the Bids provided that a request in writing executed by the Bidder or his
authorized agent for such withdrawal is filed with the Highlands Recreation District. The
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withdrawal of any Bid shall not prejudice the right of a Bidder to file a new Bid prior to the 
established 10:00 a.m. deadline on April 29, 2022.  

11. RESPONSIBILITY OF BIDDER

a. The District has absolute discretion to determine the lowest responsive, responsible
Bidder. The Contract will not be awarded to any Bidder who cannot give satisfactory
assurance of their ability to perform the Contract if it is awarded to them. Each Bidder
may be required to furnish satisfactory evidence that he has sufficient means and
facilities and has had ample experience in the type of work contemplated herein to
deliver the materials and complete the installation in accordance with the specifications
and within the time limit guaranteed.

b. In determining whether or not a Bidder is “responsible,” the District may appoint a
Representative to consider the following factors in relation to the Work to be performed
for this Project:

i. Demonstrated financial strength including, but not limited to, resources
available, bonding capacity, and available insurance.

ii. Demonstrated safety record including, but not limited to, Experience
Modification Rate.

iii. Successful completion of a minimum of 2 projects of similar scope and size for
playground installations for a period of 3-years. In reviewing this factor, the
District may consider elements including, but not limited to, contract amount of
completed projects, experience on public works projects for installation of
playground structures, experience implementing prevailing wage certified
payroll requirements, timeliness of performance, and, if necessary, evaluation
of Bidder’s work by previous agencies, clients, design professionals, or
subcontractors. Bidder shall provide names and phone numbers of references
for similar projects.

iv. Sufficiency of contract administration and construction management systems
including, but not limited to, proposed scheduling tools, proposed subcontract
forms, proposed progress payment applications, and proposed certification of
payroll documents.

v. History of claims, litigation, poor performance, late project completions,
warranty issues and termination or disqualification from projects.

vi. History of claims, poor performance, late project completions, or warranty
issues on previous District projects.

The District Representative will make its determination of responsibility based upon 
information submitted by Bidders contained in the “Bidders Statement of 
Responsibility,” included in the Contract Documents and, if necessary, interviews with 
previous public agencies, clients, design professionals, or subcontractors with whom the 
Bidder has worked. 

If a Bidder otherwise determined to be the lowest responsive Bidder is determined to be 
non-responsible by the District Representative, that Bidder will be given written notice 
of each finding by the District Representative and shall have five (5) working days to 
present additional relevant evidence to the District Representative. The District 
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Representative shall make a recommendation to the District Board of Directors, which 
shall make a finding on the issue of non-responsibility as part of the process of Award of 
Contract. 

c. The Contractor shall possess a valid California Class A or B Contractors License at the
time of award of the Contract. Bids will not be accepted from a Contractor who is not
licensed in accordance with the laws of the State of California.

12. PROGRESS SCHEDULE – MATERIAL AND EQUIPMENT LISTS

The Contractor shall submit a progress schedule satisfactory to the District, within 10 working
days after issuance of the Notice of Award to the Contractor showing thereof the time they
propose to spend in executing the various major divisions of the work and his proposed
sequence or order of operation. The schedule shall be updated monthly by the contractor. At a
minimum the contractor shall provide a Gant chart with dates and duration for the following
activities: Submittal of shop drawings and data, mobilization of equipment to the site,
installation of temporary fencing to secure the work area and direct the public to other areas of
the park, removal and off haul and disposal of existing structures, removal and storage of
existing engineered wood fiber, fine grading of the playground under the engineered wood fiber
to restore grades to conditions that existed prior to contractor’s start of work, installation of
playground and sports court equipment, lighting, shade structures and other park amenities
including anticipated County inspection dates, repairs of existing equipment and structures
where applicable, reinstalling of drainage fabric and drain rock where applicable, reinstallation
of existing and new engineered wood fiber, resurfacing of sports court, touch-up painting, final
clean-up, removal of temporary fencing, replacement of materials and any irrigation system
damaged by contractor’s activities and final inspection by County.

13. CONTRACT BONDS

The Contractor shall furnish bonds, at his own expense, to the extent required by law or as set
forth in the Contract Documents.

14. INSURANCE

The Contractor shall provide, at his own expense, all insurance including, but not limited to,
Workers’ Compensation, Public Liability and Property Damage, required by law or as set forth in
the General Conditions or the Contract.

15. AWARD OF CONTRACT

The District reserves the right to reject any or all Bids. The award of the Contract, if it is to be
awarded, will be made to the lowest responsible Bidder whose Bid complied with all the
prescribed requirements, and if awarded, after it has been approved by the Highlands
Recreation District Board of Directors. The District reserves the sole right to reject any and all
bids and waive any informality in a bid and may award a contract as the interests of the District
may dictate. Contractors will not be reimbursed for the cost of bid preparation.
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16. EXECUTION OF CONTRACT

a. The Contract shall be executed and signed by the Contractor and returned with the
prescribed executed bonds and evidence of insurance within the five- (5) working days
after receipt by Contractor of the Notice of Award. Failure to return the signed and
executed Contract with the prescribed executed bonds and insurance within the five (5)
working day limit shall be just cause for the annulment of the award and the forfeiture
of that portion of the Bid Security equal to the difference between Contractor’s Bid
amount and the amount submitted by the second lowest responsible Bidder.

b. Contractor shall have an active business license with San Mateo County within 10
working days of Notice of Award.

17. SUBCONTRACTOR

Each Bidder must comply with Public Contract Code §§ 4100 - 4114 and following (Subletting
and Subcontracting Fair Practices Act) and must submit with his Bid on the form attached to the
Bid Forms, the name, the location of the place of business, the California contractor license
number, and public works contractor registration number issued pursuant to Section 1725.5 of
the Labor Code of each proposed subcontractor who will perform work or labor or render
services to the Contractor in excess of one-half percent of the total Bid or, in the case of streets
or highways, one-half percent or $10,000, whichever is greater, and shall state the portion of
the work which will be done by each subcontractor.

18. COMMENCEMENT OF WORK

The Work shall be commenced within five (5) working days after receipt of Notice to Proceed
and must be completed within the time allowed after the date specified in the Notice to
Proceed, or if no starting date is specified, within the time limit allowed from the date on which
work started.

The successful bidder and its subcontractors shall employ workers, trades, and craftsmen which
constantly display and demonstrate proper moral, safe, ethical, and professional conduct to all
fellow workers, employees, and representatives of the District and other involved entities.

19. TAXES

The Bid price set forth in the Bid form shall include all Federal, State, and local taxes applicable
to the Work or materials furnished and no claims for additional costs of any such tax shall be
made.

20. SCHEDULE OF PRICES

The Contractor may be required to submit, upon award of Contract, a breakdown or schedule of
unit prices which is satisfactory to the District to be used for monthly estimates.
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21. COMPLIANCE WITH LABOR LAWS 
 

a. In General.  For purposes of California labor law, this is a public works contract subject 
to the provisions of Part 7 of Division 2 of the California Labor Code (Sections 1720, et 
seq.).  In accordance with Labor Code Section 1771, Contractor and all subcontractors 
shall pay not less than current prevailing wage rates as determined by the California 
Department of Industrial Relations (“DIR”) to all workers employed on this project.  In 
accordance with Labor Code Section 1815, Contractor and all subcontractors shall pay 
all workers employed on this project 1 ½ the basic rate of pay for work performed in 
excess specified hour limitations.  The work performed pursuant to this Contract is 
subject to compliance monitoring and enforcement by DIR. 

 
b. Registration.  Contractor and all subcontractors shall not engage in the performance of 

any work under this Contract unless currently registered and qualified to perform public 
work pursuant to section 1725.5 of the California Labor Code.  Contractor represents 
and warrants that it is registered and qualified to perform public work pursuant to 
section 1725.5 of the Labor Code and will provide its DIR registration number, along 
with the registration numbers of any subcontractors as required, to the District. 

 
c. Report on Prevailing Rate of Wages.  The District has obtained the general prevailing 

rate of per diem wages in the vicinity of the project for each type of worker needed, a 
copy of which is on file at the Highlands Recreation District Offices, located at 1851 
Lexington Ave., San Mateo, CA  94402, and shall be made available to any interested 
party upon request.  Further, the general prevailing rate of per diem wages and the 
general prevailing rate for holiday and overtime work for each craft, classification, or 
type of worker needed to execute the Contract is available from the Director of the 
Department of Industrial Relations at:  http://www.dir.ca.gov/oprl/PWD/index.htm.  

 
d. The District will not recognize any claim for additional compensation because of the 

payment by the Contractor of any wage rate in excess of the prevailing wage rates on 
file as aforesaid. The possibility of a wage increase is one of the elements to be 
considered by the Contractor in determining his/her or its bid and will not, under any 
circumstances, be considered as the basis of a claim against the District on the Contract. 

 
e. Bidders shall complete the attached Department of Industrial Relations and SB 854 

Compliance Affidavit and submit with their Bid. 
 
22. DISCREPANCIES IN BIDS 
 

Where there is any discrepancy in the written or numerical quotation of unit bids or the 
extension of the quantities and unit prices, the products of the written quotation of unit price 
and the estimated quantity for the item will be the bid considered correct by the District.  

 
23. DELIVERY OF BIDS 
 

Bids must be delivered to the Highlands Recreation District, 1851 Lexington Ave., San Mateo, 
CA  94402, up to but not later than 10:00 a.m., April 29, 2022. 
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24. COMPLIANCE WITH BIDDING PROCESS 
 

The Highlands Recreation District reserves the right to accept or reject any submitted Bid which 
fails to comply with any of the requirements as set forth herein. 
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DEPARTMENT of INDUSTRIAL RELATIONS and SB 854 COMPLIANCE AFFIDAVIT 

In accordance with the California Labor Code as amended through Senate Bill SB 854, as a condition 
to bid on, be listed in a bid or perform work under a public works project, all Contractors are required 
to register, and maintain active registration throughout the duration of the contract with the California 
Department of Industrial Relations (DIR). This project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations. For information regarding registration, please 
go to:  

http://www.dir.ca.gov/public-works/PublicWorksSB854FAQ.html 

I, the Bidder, certify that: 

"I am aware of the provisions of the Senate Bill SB 854 and subsequent DIR 
regulations, which require Contractors/Vendors to comply with all labor compliance 
requirements including but not limited to prevailing wage requirements, Labor Code 
sections 1725.5, 1771.1(a), 1774-1776, 1777.5, 1813, 1815, Public Works Contractor 
Registration Program, Electronic Certified Payroll Records to Labor Commissioner, 
and other requirements described in the DIR website. I am registered and qualified to 
perform public work pursuant to Labor Code section 1725.5 and I will comply all 
applicable provisions before commencing the performance of the work of this 
contract, and maintain compliance throughout the completion of said contract." 

________________________________________ _____________________________ 
Signature  Date 

________________________________________ _____________________________ 
Print Name  Business Name 

________________________________________ _____________________________ 
Title  CSLB License Number 

_____________________________ 
PWC Registration Number 
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CONTRACT 

THIS CONTRACT, made and entered into the last date signed below (“Effective 

Date”), by and between the HIGHLANDS RECREATION DISTRICT, State of California, 

hereinafter referred to as the “District” or “Owner” and ___________________________,  

hereinafter called the “Contractor,” 

W I T N E S S E T H: 

THAT, for and in consideration of the mutual covenants and agreements hereinafter 

contained, the parties hereto agree as follows: 

I. The Contractor will at his own proper cost and expense, do all the work and furnish all

the labor, materials, equipment, and utilities necessary to perform and complete in good 

workmanlike and substantial manner, and to the satisfaction of the General Manager of the 

Highlands Recreation District, the duly appointed representative of “Owner,” for the project 

HRD Playground and Sports Court Renovation Project 

and all in strict accordance with the Plans, Specifications, Notice Inviting Bids, and Bid Proposal 

on file in the office of the General Manager. The Contract Documents incorporated into this 

Contract include and are comprised of the following: Notice Inviting Bids, Bidder’s 

Acknowledgment, Instructions for Bidders, Bid Proposal, Contract, General Conditions, Bonds, 

Contract Specifications, Drawings, Notice of Award, and Notice to Proceed, along with any 
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Addenda or Change Orders. 

II. The CONTRACTOR will receive and accept, and the District will pay the prices

specified in the Contractor's Bid Proposal, dated ____________________(DATE AND 

AMOUNT) as full compensation for furnishing all labor, materials and equipment for doing all 

the work contemplated and embraced in this Contract; the Contractor assumes any and all loss or 

damage arising out of the nature of the work aforesaid, or from the action of the elements, or 

from any unforeseen difficulties or obstructions which may arise or be encountered in the 

prosecution of the work until its acceptance by the District, and for all risks of every description 

connected with the work, and also assumes any and all expenses incurred by or in consequence 

of the suspension or discontinuance of work and for well and faithfully completing the work, and 

the whole thereof, in the manner and to the Plans, Specifications and Special Provisions and 

requirements of the Owner hereunder.  The Contractor shall guarantee all materials and 

workmanship for a minimum period of two (2) years from date of acceptance of the project by 

the General Manager.  Any defects due to faulty materials, method of installation or 

workmanship within that period shall be repaired by the Contractor promptly upon notice by the 

Owner, at the expense of the Contractor. 

It is distinctly understood that the estimate set forth in the Notice Inviting Bids is only an 

approximation of the amount of work to be done and the District does not expressly or by 

implication agree that the actual amount of work will correspond with the amount set forth 

therein, and payment shall be made to the Contractor as above set forth. 

III. Time is of the essence in the Contract, and the work to be performed hereunder shall be

completed within the time frame outlined in the Notice to Proceed. 

This Agreement is subject to termination as provided by Section 4410 and Section 4411 
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of the Government Code of the State of California, being portions of the Emergency Termination 

of Public Contracts Act of 1949.  In the event that the Contract is terminated pursuant to said 

sections, compensation to the Contractor shall be determined on the basis of the reasonable value 

of the work done, including preparatory work.  As an exception to the foregoing, in the case of 

any fully completed separate item or portion of the work for which there is a separate Contract 

price, the Contract price shall control. 

IV. Relationship of the parties:  Contractor agrees and understands that the work/services

performed under this Agreement are performed as independent contractor and not as an 

employee of the District and that Contractor acquires none of the rights, privileges, powers, or 

advantages of District employees. 

V. The Contractor shall comply with all existing and future state and federal and regulating

laws and all ordinances and regulations of the County of San Mateo which in any manner affect 

those engaged or employed in the work, or the materials used in the work, or which in any way 

affect the conduct of the work, and of all such orders and decrees of bodies or tribunals having 

any jurisdiction or authority over the same. 

VI. Neither party to the Contract shall assign the Contract or sublet it as a whole without

written consent of the other, nor shall the Contractor assign any monies due or to become due to 

him hereunder without the previous written consent of the District.  The Contractor shall neither 

mortgage nor convey title to equipment or material to be used in this work, without the written 

permission of the District. 

VII. The District hereby promises and agrees with the said Contractor to employ and does

hereby employ the said Contractor to provide the materials, unless otherwise specified, and to do 

the work according to the terms and conditions herein contained and referred to, for the prices 
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aforesaid and hereby contracts to pay the same at the time, in the manner and upon the conditions 

above set forth, and the said parties for themselves, their heirs, executors, administrators, 

successors, and assigns, do hereby agree to the full performance of the covenants herein 

contained. 

VIII. Retention of Records, Right to Monitor and Audit

A. Contractor shall maintain all required records for three (3) years after the District

makes final payment and all other pending matters are closed, and shall be subject to the 

examination and/or audit of the District, County, a Federal grantor agency, and the State 

of California. 

B. Reporting and Record Keeping:  Contractor shall comply with all program and

fiscal reporting requirements set forth by appropriate federal, state, and local agencies 

and as required by the District. 

C. Contractor agrees to provide to District, to any federal or state department having

monitoring or review authority, to District’s authorized representatives, and/or their 

appropriate audit agencies upon reasonable notice, access to and the right to examine all 

records and documents necessary to determine compliance with federal, state, and local 

statutes, rules and regulations, and this Contract, and to evaluate the quality, 

appropriateness and timeliness of services performed. 

IX. Merger Clause:  This Contract, including the Contract Documents, constitutes the sole

Contract of the parties hereto and correctly states the rights, duties, and obligations of each party 

as of this document’s date. Any prior agreement, promises, negotiations, or representations 

between the parties not expressly stated in this document are not binding. All subsequent 

modifications shall be in writing and signed by the parties. 
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X. Controlling Law:  The validity of this Contract and of its terms or provisions, as well as

the rights and duties of the parties hereunder, the interpretation, and performance of this Contract 

shall be governed by the laws of the State of California. 

XI. Notices:  Any notice, request, demand, or other communication required or permitted

hereunder shall be deemed to be properly given when deposited in the United States mail, 

postage prepaid, or when deposited with a public telegraph company for transmittal, charges 

prepaid, addressed to: 

In the case of District, to: 

Derek Schweigart, General Manager 

Highlands Recreation District 

1851 Lexington Ave 

San Mateo, CA 94402 

In the case of Contractor, to: 

Contractor Name: 

Contractor Address: 

Page 17 of 78



XII. In no event, shall the compensation paid to Contractor by District under this Agreement

exceed the amount of DOLLAR AMOUNT WRITTEN OUT (DOLLAR AMOUNT), unless 

approved by the Board of Directors pursuant to a supplemental agreement. 

IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands 

the year and date first above written. 

“District” Highlands Recreation District, 

State of California 

BY:  ___________________________________________ 

Derek Schweigart, General Manager 

“Contractor” NAME OF CONTRACTOR HERE 

BY:  ___________________________________________ 

(Authorized Signature and Seal of Bidder) 

BY:  ___________________________________________ 

 (Authorized Signature and Seal of Bidder) 

If Contractor is a corporation, signatures of two officers of the corporation are required per Cal. 

Corporation Code sec. 313. 
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GENERAL CONDITIONS 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project 

1-01 DEFINITIONS 

a. The Contract Documents consist of the Contract Documents identified in the Contract.

b. The Owner and the Contractor are those mentioned as such in the Contract. They are
treated throughout the complete Contract and the Contract Documents as if each were
of the singular number and masculine gender.

c. The term Subcontractor, as employed herein, includes only those having a direct
contract with the Contractor and it includes one who furnishes material worked to a
special design according to the drawings and specifications of this work, or labor at the
site, but does not include one who merely furnishes material not so worked.

d. Where in any of the Contract Documents or in the complete Contract there is any
provision in respect to the giving of any notice, such notice shall be deemed to have
been given (as to the Owner) when written notice shall have been placed in the United
States mail addressed to the Owner at its place of business; (as to the Contractor) when
written notice shall be delivered to the chief representative of the Contractor at the site
of the Project or by mailing such written notice in the United States mail addressed to
the Contractor at the place stated in the papers prepared by him to accompany his bid
as the address of his permanent place of business.

e. The term “work” of the Contractor or Subcontractor includes labor or materials or both.

f. All time limits stated in the Contract Documents are of the essence of the Contract.

1-02 EXECUTION, CORRELATION, AND INTENT OF DOCUMENT 

The Contract Documents are complementary, and what is called for by anyone shall be as 
binding as if called for by all. The intention of the documents is to include in the Contractor’s Bid 
the costs of all labor and materials, equipment, and transportation necessary for the proper 
execution of the work. Materials or work described in words, which so applied, have a well-
known technical or trade meaning shall be held to refer to such recognized standards. 

1-03 DETAIL DRAWINGS AND INSTRUCTION 

a. The Engineer, if there is one, shall prepare and file either complete and accurate plans
and specifications or a work authorization describing the work to be performed,
together with an estimate of the cost thereof, prior to commencement of the work.

b. The Engineer if there is one, shall furnish with reasonable promptness, additional
instructions, by means of drawings or otherwise, necessary for the proper execution of
the work. All such drawings and instructions shall be consistent with the Contract
Documents, true developments thereof and reasonably inferable therefrom.
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c. The work shall be executed in conformity therewith and the Contractor shall do no work
without proper drawings and instructions.

1-04 SUBMITTALS 

The Contractor shall check and verify all field measurements and submit prior to commencing 
work and with such promptness as to cause no delay in his own work or in that of any other 
Contractor, one (1) copy in electronic PDF format of all shop, product or setting drawings and 
schedules required for the work of the various trades, and the Owner, or the Engineer, if there is 
one, shall return within 14 days, making desired corrections, including all necessary corrections 
relating to artistic effect. The Contractor shall make any corrections required by the Owner, or 
the Engineer, if there is one, and file with him one (1) electronic PDF format corrected copy and 
furnish such other copies as may be needed. The approval of such drawings or schedules by the 
Owner, or the Engineer, if there is one, shall not relieve the Contractor from responsibility 
for deviations from drawings or specifications, unless he has, in writing, secured approval by the 
Owner, or the Engineer, if there is one, of such deviations, nor shall it relieve Contractor from 
responsibility for errors of any sort in shop drawings or schedules. 

Shop drawings and submittals shall also comply with the technical specifications for the project. 

Contractor agrees that Shop Drawing Submittals processed by the Owner, or the Engineer, if 
there is one, are not Change Orders; that the purpose of Shop Drawing Submittals by the 
Contractor is to demonstrate to the Owner, or the Engineer, if there is one, that the Contractor 
understands the design concept, that he demonstrates his understanding by indicating which 
equipment and material he intends to furnish and install and by detailing the fabrication and 
installation methods he intends to use. 

Contractor further agrees that if deviations, discrepancies or conflicts between Shop Drawings 
and Specifications are discovered either prior to or after Shop Drawing Submittals are processed 
by the Owner, or the Engineer, if there is one, the design Drawings and Specifications shall 
control and shall be followed. 

a. Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor,
water, tools, equipment, light, power, transportation, and other facilities necessary for
the execution and completion of the work.

b. Unless otherwise specified, all materials shall be new and both workmanship and
materials shall be of good quality. The Contractor shall, if required, furnish satisfactory
evidence as to the kind and quality of materials.

c. The Contractor shall employ on the work only workmen skilled in the work assigned to
them, and the Owner shall have the right to require the removal from this work of any
employee unacceptable to Owner.

1-05 ROYALTIES AND PATENTS 
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The Contractor shall pay all royalties and license fees. He shall defend all suits or claims for 
infringement of any patent rights and shall save the Owner harmless from loss on account 
thereof, except that the Owner shall be responsible for all such loss when a particular process or 
the product of a particular manufacturer or manufacturers is specified, but if the Contractor has 
information that the process or article specified is an infringement of a patent he shall be 
responsible for such loss unless he promptly gives such information to the Owner, or the 
Engineer, if there is one. The approval of any method of construction, invention, appliance, 
process, article, device, or material of any kind by the Owner, or the Engineer, if there is one, 
shall only be an approval of its adequacy for the work and shall not be an approval of the use 
thereof by the Contractor in violation of any patent or other rights of any third person. 

 
1-06 PERMITS, REGULATIONS AND TAXES 
 

a. Contractor must obtain and pay for all permits, fees, or licenses required to perform the 
work, except as outlined in the bid sheet. Contractor must cooperate with and provide 
notifications to all government agencies with jurisdiction over the Project, as may be 
required. Contractor must provide Owner with copies of all notices, permits, licenses, 
and renewals required for the Work. Contractor shall administer coordination of the 
permit and schedule and attend inspections as required by San Mateo County. Any cost 
of re-inspections shall be paid for by the Contractor. Contractor shall maintain all 
licenses necessary for the execution of the work shall be secured and paid for by the 
Contractor unless otherwise specified. 

 
b. The Contractor shall give all notices and comply with all laws, ordinances, rules and 

regulations bearing on the conduct of the work as drawn and specified. If the Contractor 
observes that the drawings and specifications are at variance therewith he shall 
promptly notify the Owner, or the Engineer, if there is one, in writing, and any necessary 
changes shall be adjusted as provided in the contract documents for changes in the 
work. The Contractor shall not proceed with the performance of any such work until 
such changes are agreed upon. If the Contractor performs any work knowing it to be 
contrary to such laws, ordinances, rules, and regulations, without such notice to the 
Owner, or the Engineer, if there is one, and such adjustments of changes as aforesaid, 
then the Contractor shall bear all costs arising from or in connection with such work. 

 
c. The Contractor shall pay for all federal, state, and local taxes on all materials and labor 

services furnished by him and all taxes arising out of the operations under this contract. 
 
1-07 PROTECTION OF WORK AND PROPERTY 
 

The Contractor shall continuously maintain adequate protection of all his work from damage 
and shall protect the Owner’s property from injury or loss arising in connection with this 
Contract. He shall make good any such damage, injury, or loss, except such as may be directly 
due to errors in the Contract Documents or caused by agents or employees of the Owner. He 
shall adequately protect adjacent property as provided by law and the Contract Documents, and 
shall make good any damage, injury or loss thereto arising in connection with this Contract. 

 
1-08 ACCIDENT PREVENTION 
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Precaution shall be always exercised for the protection of persons (including employees) and 
property. The safety provisions of applicable laws, building and construction codes shall be 
observed. Machinery and equipment shall be guarded, and all hazards eliminated in accordance 
with the safety provisions of the Manual of Accident Prevention in Construction, published by 
the Associated General Contractors of America, to the extent that such provisions are not in 
contravention of applicable law. 

 
1-09 INSPECTION OF WORK 
 

a. The Engineer, if there is one, and his representatives, and/or the Owner’s 
representatives shall, always, have access to the work and the Contractor shall provide 
proper facilities for such access and for inspection. 

 
b. Re-examination of questioned work may be ordered by the Owner, or the Engineer, if 

there is one, and, if so ordered, the work must be uncovered by the Contractor. If such 
work were found in accordance with the Contract Documents, the Owner shall pay the 
cost of reexamination and replacement. If such work be found not in accordance with 
the Contract Documents, the Contractor shall pay such costs, unless he shall show that 
the defect in the work was caused by some other contractor for whose work the 
Contractor herein is not responsible and, in that event, the Contractor herein shall not 
be liable for such cost. 

 
c. All work shall be under the direct inspection of the Owner, or the Engineer, if there is 

one. All work shall also be subject to all necessary and required inspections of the 
Highlands Recreation District and the County of San Mateo. No work shall be covered 
until it has been inspected by the Owner, or the Engineer, if there is one. 

 
1-10 CONTRACTOR’S SUPERINTENDENCE AND SUPERVISION 
 

a. Contractor shall keep on his work, during its progress, a competent superintendent, and 
any necessary assistants, all-satisfactory to the Owner, or the Engineer, if there is one. 
The Superintendent shall not be changed except with the consent of the Owner, or the 
Engineer, if there is one, unless the Superintendent proves to be unsatisfactory to the 
Contractor and ceases to be in his employ, or unless the Superintendent proves to be 
unsatisfactory to the Owner. The Superintendent shall represent the Contractor in his 
absences and all directions given to him shall be as binding as if given to the Contractor. 
Other directions shall be so confirmed on written request in each case. 

 
b. The Contractor shall give efficient supervision to the work, using his best skill and 

attention. He shall carefully study and compare all drawings, specifications and other 
instructions and shall at once report to the Owner, or the Engineer, if there is one, any 
error, inconsistency, or omission which he may discover, but he shall not be held 
responsible for their existence or discovery. 

 
c. The Contractor shall be specifically responsible for the coordination of all work 

performed under this Contract. Coordination of the work shall be interpreted to include 
general laying out of the structures, coordination of the layout and work under various 
sections, scheduling the sequence of operations ensuring cooperation between the 
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trades, and the preparation of erection diagrams and drawings necessary to ensure 
proper and expeditious completion of all work. 

 
d. Each Subcontractor shall be responsible for the proper laying out of his own work, shall 

coordinate his layout and work with the work of the other sections and shall be 
responsible for any damage which may occur to the work of any other Subcontractor or 
Contractor because of errors or inaccuracy. Neither the Owner, nor the Engineer, if 
there is one, nor their representatives, will, in any case, assume the responsibility for 
laying out the work. 

 
1-11 CHANGES IN THE WORK 
 

a. The Owner, without invalidating the Contract, may order extra work or make changes by 
altering, adding to, or deducting from the work in writing, the Contract Sum being 
adjusted accordingly. All such work shall be executed under the conditions of the 
original Contract except that any claim for extension of time caused thereby shall be 
adjusted at the time of ordering such change. 
 

b. In giving instructions, the Owner, or the Engineer, if there is one, shall have authority to 
make minor changes in the work, not involving extra costs, and not inconsistent with the 
purposes of the building, but otherwise, except in an emergency endangering life or 
property, no extra work or change shall be made unless in pursuance of a written order 
signed by the Owner and countersigned by the Engineer, if there is one. No claim for an 
addition to the contract sum shall be valid except for work ordered in writing. 

 
c. The value of any such extra work or change shall be determined in one of the following 

ways: 
i. By unit prices contained in the original bid. 

ii. By an acceptable lump sum proposal. 
iii. On a cost-plus limited percentage basis (defined as cost of direct labor, 

materials, and insurance plus a specified percentage of these items, but not to 
exceed 15% of the aggregate of the cost of such direct labor, materials, and 
insurance as an allowance for overhead and profit. The contractor’s allowance 
for overhead and profit on subcontractor costs shall not exceed 5%. Sub-
contractors shall be permitted a 10% allowance for overhead and profit on their 
similar direct costs). 

 
d. If none of the above is agreed upon, the Contractor, provided he receives an order as 

above, shall proceed with the work. In such case, he shall keep and present a correct 
account of the cost, together with vouchers, and the Owner, or the Engineer, if there is 
one, shall thereupon certify the amount due for such work, including a 15% allowance 
for the Contractor’s overhead and profit and a 10% allowance for any of his Sub-
Contractors overhead and profit. 

 
1-12 CLAIMS FOR EXTRA COST 
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All claims for extension or extra costs of $375,000 or less which are not resolved by change 
order shall be resolved in accordance with Public Contract Code Section 20104 and following, a 
copy of which is attached to these General Conditions. 

 
1-13 DEDUCTIONS FOR UNCORRECTED WORK 
 

If the Owner, and the Engineer, if there is one, deem it inexpedient to correct work injured or 
done not in accordance with the Contract, an equitable deduction from the contract price shall 
be made therefor. 

 
1-14 DELAYS AND EXTENSION OF TIME 
 

a. If the Contractor be delayed at any time in the progress of the work by an act or neglect 
of the Owner, or the Engineer, if there is one, or of any employee of either, or by any 
separate Contractor employed by the Owner, or by changes ordered in the work or by 
strikes, lockouts, fire, unusual delay in transportation, unavoidable casualties or any 
cause beyond the Contractor’s control, or by any cause which the Owner or Engineer 
shall decide justifies the delay, then the time of completion shall be extended for such 
reasonable time as the Owner or Engineer may decide but only to the extent that the 
delay affects critical path items for completing the work by the completion date. 

 
b. No such extension shall be made for delay occurring more than seven (7) days before 

claim therefor is made in writing to the Owner, or to the Engineer, if there is one. In the 
case of a continuing cause of delay, only one claim is necessary. 

 
c. If no schedule or agreement stating the dates upon which drawings shall be furnished is 

made, then no request for delay shall be allowed on account of failure to furnish 
drawings until two weeks after demand for such drawings and not then unless such 
request be reasonable. 

 
1-15 CORRECTIONS OF WORK BEFORE FINAL PAYMENT 
 

a. The Contractor shall promptly remove from the premises all materials condemned by 
the Owner, or the Engineer, if there is one, as failing to conform to the Contract, 
whether incorporated in the work or not, and the Contractor shall promptly replace and 
re-execute his own work in accordance with the Contract and without expense to the 
Owner and shall bear the expense of making good work of other contractors destroyed 
or damaged by such removal or replacement. 
 

b. If the Contractor does not remove such condemned work and materials within a 
reasonable time, fixed by written notice, the Owner may remove them and may store 
the material at the expense of the Contractor. 
 

1-16 CORRECTION OF WORK AFTER FINAL PAYMENT 
 

Neither the final certificate nor payment nor any provision in the Contract Documents shall 
relieve the Contractor of responsibility for faulty materials or workmanship, and, unless 
otherwise specified, he shall, within 14 days of receiving notice by the Owner, remedy any 

Page 24 of 78



defects due thereto and pay for any damage to their work resulting therefrom which shall 
appear within a period of two (2) years from the date of the acceptance by the Owner, at no 
expense to the Owner. The Owner shall give notice of observed defects with reasonable 
promptness. All questions arising under this article shall be decided by the Engineer, if there is 
one, subject to the right of either party to obtain judicial review. 

 
1-17 OWNER’S RIGHT TO DO WORK 
 

If the Contractor should neglect to execute the work properly or fail to perform any provisions 
of the Contract, the Owner, after three days written notice to the Contractor, may without 
prejudice to any other remedy he may have, make good such deficiencies and may deduct the 
cost thereof from the payment then or thereafter due the Contractor; provided, however, that 
the Engineer, if there is one, shall approve both such action and the amount charged the 
Contractor. 

 
1-18 PAYMENT 
 

a. The Owner will cause partial payment to be made to the Contractor as provided in the 
Construction Contract based on a duly certified approved estimate of the work 
completed as of the last day of the preceding calendar month pursuant to this contract. 
These estimates will be prepared by the Contractor and shall meet the approval of the 
Owner, or by the Engineer, if there is one.  Each application for payment must be 
itemized to include labor, materials, and equipment incorporated into the work, and 
materials and equipment delivered to the work site, as well as authorized and approved 
Change Orders. Each pay application must be supported by Contractor’s Bid Proposal or 
any other substantiating data required by the Contract Documents. 
 

b. The Owner will pay the undisputed amount due within 30 days after Contractor has 
submitted a complete and accurate payment application, subject to Public Contract 
Code section 20104.50. Owner may deduct a percentage from each progress payment 
as retention, as set forth in Section 1-18(d), below, and may withhold additional 
amounts as set forth in Section 1-18(c), below. 
 

c. The Owner may adjust or reject the amount of payment requested in the payment 
application in whole or in part if the amount requested is disputed or unsubstantiated.  
The Owner will notify the Contractor in writing of the basis for any adjustment or 
rejection.  The Owner may also deduct or withhold payments based on any of the 
following circumstances: 

i. For Contractor’s unexcused failure to perform the work as required by 
the Contract Documents, the Owner may withhold or deduct the 
amount the Owner estimates is necessary to correct or complete the 
work; 

ii. For loss or damage caused by Contractor or its Subcontractors arising 
out of or relating to performance of the work or any failure to protect 
the work site, the Owner may deduct an amount based on the 
estimated cost to repair or replace; 

iii. For Contractor’s failure to pay Subcontractors or suppliers, the Owner 
may withhold an amount equal to the past due payments; 
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iv. For Contractor’s failure to timely correct rejected, nonconforming, or 
defective work, the Owner may withhold or deduct an amount based on 
the Owner’s estimated cost to correct or complete the work; 

v. For fines assessed under the Labor Code, as required by law; or 
vi. For any other costs or charges that may be withheld, deducted from, or 

offset against payments due, as provided in the Contract Documents, 
including liquidated damages. 
 

d. The Owner will retain five percent of the amount due on each progress payment as 
retention to ensure full and satisfactory performance of the work. 

i. As provided by Public Contract Code section 22300, Contractor may request in 
writing that it be allowed, at its sole expense, to substitute securities for the 
retention. Any escrow agreement entered into pursuant to this provision must 
fully comply with Public Contract Code section 22300, and will be subject to 
approval as to form by the Owner’s legal counsel. 

j. All undisputed retention, less any amounts that may be assessed as liquidated 
damages, or otherwise withheld under Section 1-18(c), will be released as Final 
Payment to Contractor no sooner than 35 days following recordation of the 
notice of completion, and no later than 60 days following acceptance of the 
Project by the Owner’s governing body or authorized designee, or, if the Project 
has not been accepted, no later than 60 days after the Project is otherwise 
considered complete under Public Contract Code section 7107(c). 

 
1-19 CONTRACTOR’S INSURANCE 
 

a. Insurance Required. No later than ten (10) days following issuance of the Notice of 
Award, Contractor must procure and provide proof of the insurance coverage required 
by this Section in the form of certificates and endorsements acceptable to Owner. The 
required insurance must cover the activities of Contractor and its Subcontractors 
relating to or arising from the performance of the Work and must remain in full force 
and effect at all times during the period covered by the Contract, through the date of 
Owner’s acceptance of the Project. If Contractor fails to provide any of the required 
coverage in full compliance with the requirements of the Contract Documents, Owner 
may, at its sole discretion, purchase such coverage at Contractor’s expense and deduct 
the cost from payments due to Contractor, or terminate the Contract for default. The 
procurement of the required insurance will not be construed to limit Contractor’s 
liability under this Contract or to fulfill Contractor’s indemnification obligations under 
this Contract. 
 

b. Acceptability of Insurers.  Insurance must be issued by insurers acceptable to Owner 
and licensed to do business in the State of California, and each insurer must have an 
A.M. Best’s financial strength rating of “A” or better and a financial size rating of “VII” or 
better. 
 

c. Policies and Limits. 
 

i. Commercial General Liability (“CGL”): Insurance Services Office (ISO) Form 
CG 00 01 covering CGL on an “occurrence” basis, written on a 
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comprehensive general liability form, and must include coverage for liability 
arising from Contractor’s or Subcontractor’s acts or omissions, including 
Contractor’s protected coverage, blanket contractual, products and 
completed operations, vehicle coverage and employer’s non-ownership 
liability coverage, with limits of at least $2,000,000 per occurrence. The CGL 
policy must protect against any and all liability for personal injury, death, 
property damage or destruction, and personal and advertising injury. If a 
general aggregate limit applies, either the general aggregate limit shall apply 
separately to this project/location (ISO CG 25 03 or 25 04) or the general 
aggregate limit shall be twice the required occurrence limit. 
 

ii. Automobile Liability: ISO Form CA 00 01 covering any auto (Code 1), or if 
Contractor has no owned autos, then hired autos (Code 8) and non-owned 
autos (Code 9), with limit no less than $1,000,000 per accident for bodily 
injury and property damage. 
 

iii. Workers’ Compensation:  As required by the State of California, with 
Statutory Limits, and Employer’s Liability Insurance of no less than 
$1,000,000 per accident for bodily injury or disease, or as otherwise 
required by statute. If Contractor is self-insured, Contractor must provide a 
Certificate of Permission to Self-Insure, duly authorized by the DIR. 
 

iv. Builder’s Risk. Course of Construction insurance utilizing an “All Risk” 
(Special Perils) coverage form, with limits equal to the completed value of 
the project and no coinsurance penalty provisions. 
 
Contractor may submit Builder’s Risk insurance in the form of Course of 
Construction coverage, which shall name the Owner as a loss payee, as its 
interest may appear. The Builder’s Risk policy must be issued on an occurrence 
basis, for all-risk coverage on a 100% completed value basis on the insurable 
portion of the Project, with no coinsurance penalties, and for the benefit of 
Owner. If the Project does not involve new or major reconstruction, Owner may 
elect, acting in its sole discretion, to accept an Installation Floater policy instead 
of Builder’s Risk. For such projects, the Property Installation Floater shall include 
improvement, remodel, modification, alteration, conversion or adjustment to 
existing buildings, structures, processes, machinery, and equipment, and shall 
provide property damage coverage for any building, structure, machinery or 
equipment damaged, impaired, broken, or destroyed during the performance of 
the Work, including during transit, installation, and testing at the Owner’s site. 

 
d. General Insurance Requirements 

 
i. Broader Coverage. If Contractor maintains broader coverage and/or higher 

limits than the minimums shown above, Owner requires and shall be entitled to 
the broader coverage and/or higher limits maintained by the contractor. Any 
available insurance proceeds in excess of the specified minimum limits of 
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insurance and coverage shall be available to the Owner. 
 

ii. Self-Insured Retentions. Self-insured retentions must be declared to and 

approved by Owner. At Owner’s option, either: (1) Contractor shall cause the 

insurer to reduce or eliminate self-insured retentions as respects Owner, its 

officers, officials, employees, and volunteers; or (2) Contractor shall provide a 

financial guarantee satisfactory to Owner guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses. The policy 

language shall provide, or be endorsed to provide, that the self-insured 

retention may be satisfied by either the named insured or the Owner. 

 

iii. Additional Insured Status. The Highlands Recreation District, its Board of 

Directors, officers, officials, employees, agents, servants, and volunteers are to 

be covered as additional insureds on the CGL and automobile liability policies 

with respect to liability arising out of the work performed by or on behalf of 

Contractor including materials, parts, or equipment furnished. Endorsement of 

CGL coverage shall be at least as broad as ISO Form CG 20 10 11 85 or if not 

available, through the addition of both CG 20 10, CG 20 26, CG 20 33, or CG 20 

38; and CG 20 37 if a later edition is used. 

 

iv. Primary Coverage. For any claims related to this Project, Contractor’s insurance 

coverage shall be “primary and non-contributory” and at least as broad as ISO 

CG 20 01 04 13 with respect to Highlands Recreation District, its officers, 

officials, employees and volunteers, and shall not seek contribution from the 

District’s insurance. If the limits of insurance are satisfied in part by 

Umbrella/Excess Insurance, the Umbrella/Excess Insurance shall contain or be 

endorsed to contain a provision that such coverage shall also apply on a 

“primary and non-contributory” basis for the benefit of the District. 

 

v. Notice of Cancellation. Each insurance policy required shall provide that 

coverage shall not be canceled, except with notice to Owner. Each certificate of 

insurance must state that the coverage afforded by the policy is in force and will 

not be reduced, cancelled or allowed to expire without at least thirty (30) days 

advance written notice to Owner, unless due to non-payment of premiums, in 

which case ten (10) days advance written notice must be provided to Owner. 

Such notice must be sent to Owner via certified mail. 

 

vi. Waiver of Subrogation.  Each required policy must include an endorsement 

providing that the carrier agrees to waive any right of subrogation it may have 

against Owner. Contractor agrees to waive rights of subrogation which any 

insurer of Contractor may acquire from Contractor by virtue of the payment of 

any loss. Contractor agrees to obtain any endorsement that may be necessary 

to affect this waiver of subrogation. The Workers’ Compensation policy shall be 

endorsed with a waiver of subrogation in favor of the Owner for all work 
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performed by the Contractor, its employees, agents, and subcontractors. 

 

vii. Verification of Coverage. Contractor shall furnish the Owner with original 

certificates and amendatory endorsements, or copies of the applicable 

insurance language, effecting coverage required by this contract. All certificates 

and endorsements are to be received and approved by the Owner before work 

commences. The Owner reserves the right to require complete, certified copies 

of all required insurance policies, including endorsements, required by these 

specifications, at any time. 

 

viii. Subcontractors. Contractor shall require and verify that all subcontractors 

maintain insurance meeting all the requirements stated herein, and Contractor 

shall ensure that Owner is an additional insured on insurance required from 

subcontractors. For CGL coverage, subcontractors shall provide coverage with a 

form at least as broad as CG 20 38 04 13. 

 

ix. Surety Bonds.  Contractor must provide Payment and Performance Bonds in a 

sum equal to the Contract Price. If the Performance Bond provides for a one-

year warranty, a separate Maintenance Bond is not necessary. However, if the 

warranty period specified in the Contract is for longer than one year a 

Maintenance Bond equal to 10% of the Contract Price is required. Bonds shall 

be duly executed by a responsible corporate surety, authorized to issue such 

bonds in the State of California and secured through an authorized agent with 

an office in California. 

 

x. Special Circumstances.  Owner reserves the right to modify these requirements, 

based on the nature of the risk, prior experience, insurer, coverage, or other 

circumstances. 

 
1-20 INDEMNIFICATION OF OWNER AND ENGINEER 
 

To the fullest extent permitted by law, Contractor agrees to protect, defend, indemnify, and 
hold harmless the Owner, its board, officers, officials, employees, agency, volunteers, and 
consultants (the “Indemnitees”) from and against all liability, loss, damage, claim, cause of 
action, demand, charge, cost, or expense (including attorneys’ fees and related costs) (together, 
“Claims”) of every nature arising out of or in connection with the performance of this Contract 
whether before or after completion, by Contractor or Contractor’s agents, employees, 
Subcontractors, or anyone acting under Contractor’s control, except such Claims arising  from 
the sole negligence, active negligence, or the willful misconduct of an Indemnitee. This 
indemnity requirement applies to any Claim arising from alleged defects in the content or 
manner of submission of Contractor’s bid for the Contract. Contractor’s failure or refusal to 
timely accept a tender of defense pursuant to this Contract will be deemed a material breach of 
the Contract. Owner will timely notify Contractor upon receipt of any third-party claim relating 
to the Contract, as required by Public Contract Code section 9201. Contractor’s indemnity 
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obligations under this Contract will survive the expiration or any early termination of the 
Contract. 

 
1-21 SURETY BONDS 
 

The Contractor shall furnish bonds covering the faithful performance of the Contract 
(Performance Bond) and the payment of all obligations arising thereunder (Payment Bond), each 
in the amount of one hundred percent (100%) of the estimate amount, as stated in the Contract 
and in such form as the Owner may prescribe and with such sureties as he may approve. The 
Contractor shall pay the cost of the premium. 

 
1-22 LABOR COMPLIANCE 
 

a. In General.  For purposes of California labor law, this is a public works contract subject 
to the provisions of Part 7 of Division 2 of the California Labor Code (Sections 1720, et 
seq.).  In accordance with Labor Code Section 1771, Contractor and all subcontractors 
shall pay not less than current prevailing wage rates as determined by the California 
Department of Industrial Relations (“DIR”) to all workers employed on this project.  In 
accordance with Labor Code Section 1815, Contractor and all subcontractors shall pay 
all workers employed on this project 1 ½ the basic rate of pay for work performed in 
excess specified hour limitations.  The work performed pursuant to this Contract is 
subject to compliance monitoring and enforcement by the DIR. 
 

b. Registration.  Contractor and all subcontractors shall not engage in the performance of 
any work under this Contract unless currently registered and qualified to perform public 
work pursuant to section 1725.5 of the California Labor Code.  Contractor represents 
and warrants that it is registered and qualified to perform public work pursuant to 
section 1725.5 of the Labor Code and will provide its DIR registration number, along 
with the registration numbers of any subcontractors as required, to the Owner.  
 

c. Posting.  Contractor shall post at the job site the determination of the DIR director of 
the prevailing rate of per diem wages together with all job notices that are required by 
regulations of the DIR. 
 

d. Reporting.  Contractor and any subcontractors shall keep accurate payroll records in 
accordance with Section 1776 of the Labor Code and shall furnish the payroll records 
directly to the Labor Commissioner in accordance with the law. 
 

e. Report on Prevailing Rate of Wages.  Owner has obtained the general prevailing rate of 
per diem wages in the vicinity of the project for each type of worker needed, a copy of 
which is on file at the Highlands Recreation District Offices, located at 1851 Lexington 
Ave., San Mateo, CA  94402, and shall be made available to any interested party upon 
request.  Further, the general prevailing rate of per diem wages and the general 
prevailing rate for holiday and overtime work for each craft, classification, or type of 
worker needed to execute the Contract is available from the Director of the Department 
of Industrial Relations at:  http://www.dir.ca.gov/oprl/PWD/index.htm.  
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f. Employment of Apprentices.  Contractor’s attention is directed to the provisions in 
Sections 1777.5 and 1777.6 of the Labor Code concerning the employment of 
apprentices by the Contractor or any subcontractor.  It shall be the responsibility of the 
Contractor to effectuate compliance on the part of itself and any subcontractors with 
the requirements of said sections in the employment of apprentices.  Information 
relative to apprenticeship standards, wage schedules, and other requirements may be 
obtained from the Director of Industrial Relations, ex-officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices. 
 

g. Penalties, Generally.  Contractor’s attention is directed to provisions in Labor Code 
Sections 1775 and 1813.  In accordance with Labor Code Section 1775, Contractor and 
subcontractors may be subject to penalties for Contractor’s and subcontractors’ failure 
to pay prevailing wage rates.  In accordance with Labor Code Section 1813, Contractor 
or subcontractors may be subject to penalties for Contractor’s or subcontractors’ failure 
to pay overtime pay rates for hours worked by workers employed on this project in 
excess specified hour limitations. 
 

h. Penalties to District. Contractor must compensate workers who are paid less than 
prevailing wages or required to work more than a legal day’s work. Contractor will also 
be required to pay the District a penalty of $200 per worker for each day of violation. 

 
1-23 DAMAGES 
 

a. Contractor bears the burden of proving entitlement to and the amount of any claimed 
damages. Contractor is not entitled to damages calculated on a total cost basis but must 
prove actual damages. Contractor is not entitled to consequential damages, including 
home office overhead or any form of overhead not directly incurred at the Worksite; 
lost profits; loss of productivity; lost opportunity to work on other projects; diminished 
bonding capacity; increased cost of financing for the Project; extended capital costs; 
non-availability of labor, material, or equipment due to delays; or any other indirect loss 
arising from the Contract. The Eichleay Formula or similar formula may not be used for 
any recovery under the Contract. 

 
b. Should the Contractor fail to complete the work included in the Contract within the time 

limit agreed upon or such extensions thereof as may be granted, a deduction of One 
Hundred and Fifty dollars ($200) per day will be made from amounts otherwise due the 
Contractor for each calendar day, or fraction thereof, that the work, or each stated 
portion, remains incomplete after the date set for its completion. 

 
c. Claims under this clause shall be made in writing to the party liable within a reasonable 

time after the first observance of such damage and not later than the time of final 
payment, except as otherwise provided in the Contract Documents in the case of faulty 
work or materials. 

 
1-24 TRANSFER OF CONTRACT 
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The Contractor shall not transfer or assign this Contract without the approval of the Owner. No 
transfer or assignment shall, under any circumstances relieve the Contractor of his liabilities and 
obligations under this Contract. No transfer shall be made until after the Surety has been given 
due notice of such transfer and has furnished written consent thereto. 

 
1-25  SEPARATE CONTRACTS 

The Owner reserves the right to let other contracts in connection with this work. The Contractor 
shall afford other contractors reasonable opportunity for the introduction and storage of their 
materials and the execution of their work, and shall properly connect and coordinate his work 
with theirs. 

 
1-26 SUBCONTRACTORS 
 

a. The Contractor shall submit with the Bid a list of all subcontractors who will perform 
work more than one-half percent of the total bid or, in the case of streets or highways, 
one-half percent or $10,000, whichever is greater, and the Contractor shall not employ 
any that the Owner, or Engineer, if there is one, may within a reasonable time object to 
as incompetent or unfit. 
 

b. The Contractor agrees that he is fully responsible to the Owner for the acts and 
omissions of his Subcontractors and of persons either directly or indirectly employed by 
them, as well as for the acts and omissions of persons directly employed by him. 
 

c. Nothing contained in the Contract Documents shall create any contractual relation 
between any Subcontractor and the Owner. 
 

1-27 ENGINEER’S STATUS 
 

a. The Engineer, if there is one, shall have general supervision and direction of the work as 
provided in his Contract with the Owner. He is an agent of the Owner only to the extent 
provided in the Contract Documents and when in special instances he is authorized by 
the Owner so to act, and in such instances he shall, upon request, show the Contractor 
written authority. He has authority to stop the work whenever such stoppage maybe 
necessary to insure the proper execution of the Contract. 
 

b. As the Engineer, if there is one, is in the first instance, the interpreter of the conditions 
of the Contract and the judge of its performance he shall side neither with the Owner 
nor with the Contractor but shall use his powers under the Contract to enforce its 
faithful performance by both. 

 
1-28 ENGINEER’S DECISIONS 
 

a. The Engineer, if there is one, shall, within a reasonable time, make decisions on all 
claims of the Owner or Contractor and on all other matters relating to the execution and 
progress of the work or the interpretation of the Contract Documents. 

 
b. The decisions of the Engineer, if there is one, in matters relating to artistic effect, shall 

be final, if within the terms of the Contract Documents. 
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1-29 DISPUTES 
 

Any disputes, claims or questions with a value of $375,000 or less arising under the Contract or 
any documents thereof shall be resolved pursuant to PCC §§ 20104 – 20104.6, attached hereto. 

 
1-30 CALIFORNIA OCCUPATIONAL SAFETY AND HEALTH ACT 
 

Contractor shall adhere to all provisions of the California Occupational Safety and Health Act of 
1973 (CALOSHA) as amended. 

 
1-31 TRENCHING REQUIREMENTS 
 

a. If the contract involves digging trenches or other excavations that extend deeper than 
four feet below the surface, the Contractor shall: 

 
i. Promptly, and before the following conditions are disturbed, notify the Owner, 

in writing, of any: 
a) Material that the Contractor believes may be material that is hazardous 

waste, as defined in Section 25117 of the Health and Safety Code, that is 
required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law. 

b) Subsurface or latent physical conditions at the site differing from those 
indicated. 

c) Unknown physical conditions at the site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized 
as inherent in work of the character provided for in the contract. 
 

b. That the Owner, or Engineer, if there is one, shall promptly investigate the conditions, 
and if he finds that the conditions do materially so differ, or do involve hazardous waste, 
and cause a decrease or increase in the Contractor's cost of, or the time required for, 
performance of any part of the work shall issue a change order under the procedures 
described herein. If a dispute arises between the Owner and the Contractor whether the 
conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in the Contractor's cost of, or time required for, performance of any part of the work, 
the Contractor shall not be excused from any scheduled completion date provided for 
by the Contract but shall proceed with all work to be performed under the Contract. The 
Contractor shall retain all rights provided herein which pertain to the resolution of 
disputes and protests between the contracting parties. 

 
1-32 UTILITY RELOCATION 
 

a. Owner shall assume the responsibility for the timely removal, relocation, or protection 
of existing main or trunkline utility facilities which may be located on the project site if 
either Owner, or Engineer, if there is one, fails to identify the utilities in the plans and 
specifications made a part of the Notice Inviting Bids, and Owner shall compensate 
Contractor for the costs of locating, repairing damage not due to the failure of the 
Contractor to exercise reasonable care, and removing or relocating such utility facilities 
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not indicated in the plans and specifications with reasonable accuracy, and for 
equipment on the project necessarily idled during such work. If the Contractor while 
performing the Contract discovers utility facilities not identified by the Owner in the 
Contract plans or specifications, he shall immediately notify Owner, or Engineer, if there 
is one, in writing. 

 
b. Contractor shall not be assessed liquidated damages for delay in completion of the 

project when such delay was caused by the failure of the public agency or the owner of 
the utility to provide for removal or relocation of such utility facilities. 

 
c. Nothing herein shall be deemed to require Owner to indicate the presence of existing 

service laterals or appurtenances whenever the presence of such utilities on the site of 
the construction project can be inferred from the presence of other visible facilities, 
such as buildings, meter and junction boxes, on or adjacent to the site of the 
construction; provided, however, nothing herein shall relieve Owner, or Engineer, if 
there is one, from identifying main or trunklines in the plans and specifications. 

 
1-33 TIME OF COMPLETION 
 

The Contractor shall commence work within five (5) calendar days after receipt of Notice to 
Proceed and shall complete the Contract work within the time limit specified herein: 

 
Time of Completion: 90 Calendar Days 
 

a. Workdays shall be Monday through Fridays except legal holidays and work hours shall 
be 7:30 a.m. to 4:30 p.m. 

 
1-34 UNFAIR BUSINESS PRACTICES CLAIMS 
 

In entering into this Contract, Contractor offers and agrees to assign to the Owner all rights, 
title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act 
(15 U.S.C sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of 
Part 2 Division 7 of the Business and Professions Code), arising from purchases of goods, 
services, or materials pursuant to the public works contract or subcontract. This assignment is 
made and becomes effective at the time the Owner tenders final payment to the Contractor, 
without further acknowledgment by the parties. 

 
1-35 OWNER’S RIGHT TO TERMINATE, AMEND, OR MODIFY CONTRACT 
 

a. Contractor shall not be responsible for the cost of repairing or restoring damage to the 
work, which damage is determined to have been proximately caused by an act of God, 
more than 5 percent of the contracted amount, provided, that the work damaged is 
built in accordance with accepted and applicable building standards and the plans and 
specifications of the awarding authority. Pursuant to Public Contract Code section 7105, 
"Acts of God" shall include only the following occurrences or conditions and effects: 
earthquakes more than a magnitude of 3.5 on the Richter Scale and tidal waves. 

 
b. Owner may make changes in the Contract during construction to bring the 
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completed improvements into compliance with environmental requirements or 
standards established by state and federal statutes and regulations enacted after the 
Contract has been awarded or entered into. Contractor shall be paid for the changes in 
accordance with the provisions of the Contract governing payment for changes in the 
work or, if no provisions are set forth in the Contract, payment shall be as agreed to by 
the parties. 

 
c. Owner may, by mutual consent of the contracting parties, terminate, amend, or modify 

the Contract. The compensation payable, if any, for amendments and modifications 
shall be determined as the parties so agree. The compensation payable, if any, in the 
event the Contract is so terminated shall be determined as the parties so agree or under 
applicable statutory provision providing for the termination. 

 
d. Owner may, at its discretion, terminate the Contract for environmental considerations, 

whether or not such considerations were foreseen at the time the parties entered the 
Contract. 

 
e. If the Contractor should be adjudged a bankrupt, or if he should make a general 

assignment for the benefit of his creditors, or if a receiver should be appointed on 
account of his insolvency, or if he should persistently or repeatedly refuse or should fail, 
except in cases for which extension of time is provided, to supply enough properly 
skilled work mentor proper materials, or if he should fail to make prompt payment to 
subcontractors or for material or labor, or persistently disregard laws, ordinances or the 
instructions of the Owner, or Engineer, if there is one, or otherwise be guilty of a 
substantial violation of any provision of the Contract, then the Owner may without 
prejudice to any other right or remedy and after giving the Contractor seven days 
written notice, terminate the employment of the Contractor and take possession of the 
premises and of all materials, tools and appliances thereon and finish the work by 
whatever method he may deem expedient. In such case the Contractor shall not be 
entitled to receive any further payment until the work is finished. If the unpaid balance 
of the contract price shall exceed the expense of finishing the work including 
compensation for additional managerial and administrative services, such excess shall 
be paid to the Contractor. If such expense shall exceed such unpaid balance, the 
Contractor shall pay the difference to the Owner. The expense incurred by the Owner as 
herein provided, and the damage incurred through the Contractor’s default, shall be 
certified by the Engineer, if there is one. 

 
1-36  CONTRACTOR STAGING OF MATERIALS 
 

The Contractor shall be allowed to stage construction materials needed for the project at the 
immediate job site, providing that such materials do not impose on Public Right of Ways and 
poses no hazard to the public. Contractor shall plan for delivery of material to the extent 
possible that has the least impact to the job site. If a product cannot be stored at the 
job site and will be used within a short period of time, advance arrangements may be made with 
the Highlands Recreation District. The District does not assume any liability for any material or 
product stored at or near the job site. 

 
1-37  PARKING OF VEHICLES AND EQUIPMENT 
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a. Due to the limited space available at the job site, construction equipment and vehicles 

cannot be stored on any Public Right of Way. If a unit of construction equipment needs 
to remain at or near the job site after normal business hours, arrangement must be 
made in advance with the Highlands Recreation District and San Mateo County. The 
District assumes no liability for such equipment. 

b. Parking of company and personal vehicles is limited due to space available at the job 
site. All local and county traffic and parking ordinances must be followed during 
construction. If other than normal Legal Street parking is needed during business hours, 
arrangements must be made in advance with San Mateo County.  
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CERTIFICATION BY CONTRACTOR 
 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be 
insured against liability of workers’ compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before commencing the performance of 
the work of this contract.  
 
      CONTRACTOR: 
       
      _______________________________________ 
 
      BY: ____________________________________ 
       
      TITLE: __________________________________ 
 
 
CONTRACTOR’S LICENSE NUMBER: __________________________  
 
TELEPHONE NUMBER: _____________________________________ 
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CALIFORNIA PUBLIC CONTRACT CODE 

SECTION 20104-20104.6 
 

20104. (a) (1) This article applies to all public works claims of 

three hundred seventy-five thousand dollars ($375,000) or less which 

arise between a contractor and a local agency. 

(2) This article shall not apply to any claims resulting from a 

contract between a contractor and a public agency when the public 

agency has elected to resolve any disputes pursuant to Article 7.1 

(commencing with Section 10240) of Chapter 1 of Part 2. 

(b) (1) "Public work" means "public works contract" as defined in 

Section 1101 but does not include any work or improvement contracted 

for by the state or the Regents of the University of California. 

(2) "Claim" means a separate demand by the contractor for (A) a 

time extension, (B) payment of money or damages arising from work 

done by, or on behalf of, the contractor pursuant to the contract for 

a public work and payment of which is not otherwise expressly 

provided for or the claimant is not otherwise entitled to, or (C) an 

amount the payment of which is disputed by the local agency. 

(c) The provisions of this article or a summary thereof shall be 

set forth in the plans or specifications for any work which may give 

rise to a claim under this article. 

(d) This article applies only to contracts entered into on or 

after January 1, 1991. 

20104.2. For any claim subject to this article, the following 

requirements apply: 

(a) The claim shall be in writing and include the documents 

necessary to substantiate the claim. Claims must be filed on or 

before the date of final payment. Nothing in this subdivision is 

intended to extend the time limit or supersede notice requirements 

otherwise provided by contract for the filing of claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), 

the local agency shall respond in writing to any written claim within 

45 days of receipt of the claim, or may request, in writing, within 

30 days of receipt of the claim, any additional documentation 

supporting the claim or relating to defenses to the claim the local 

agency may have against the claimant. 

(2) If additional information is thereafter required, it shall be 

requested and provided pursuant to this subdivision, upon mutual 

agreement of the local agency and the claimant. 

(3) The local agency's written response to the claim, as further 

documented, shall be submitted to the claimant within 15 days after 

receipt of the further documentation or within a period of time no 

greater than that taken by the claimant in producing the additional 

information, whichever is greater. 

(c) (1) For claims of over fifty thousand dollars ($50,000) and 

less than or equal to three hundred seventy-five thousand dollars 

($375,000), the local agency shall respond in writing to all written 

claims within 60 days of receipt of the claim, or may request, in 

writing, within 30 days of receipt of the claim, any additional 

documentation supporting the claim or relating to defenses to the 

claim the local agency may have against the claimant. 

(2) If additional information is thereafter required, it shall be 

requested and provided pursuant to this subdivision, upon mutual 

agreement of the local agency and the claimant. 
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(3) The local agency's written response to the claim, as further 

documented, shall be submitted to the claimant within 30 days after 

receipt of the further documentation, or within a period of time no 

greater than that taken by the claimant in producing the additional 

information or requested documentation, whichever is greater. 

(d) If the claimant disputes the local agency's written response, 

or the local agency fails to respond within the time prescribed, the 

claimant may so notify the local agency, in writing, either within 15 

days of receipt of the local agency's response or within 15 days of 

the local agency's failure to respond within the time prescribed, 

respectively, and demand an informal conference to meet and confer 

for settlement of the issues in dispute. Upon a demand, the local 

agency shall schedule a meet and confer conference within 30 days for 

settlement of the dispute. 

(e) Following the meet and confer conference, if the claim or any 

portion remains in dispute, the claimant may file a claim as provided 

in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing 

with Section 910) of Part 3 of Division 3.6 of Title 1 of the 

Government Code. For purposes of those provisions, the running of the 

period of time within which a claim must be filed shall be tolled 

from the time the claimant submits his or her written claim pursuant 

to subdivision (a) until the time that claim is denied as a result of 

the meet and confer process, including any period of time utilized 

by the meet and confer process. 

(f) This article does not apply to tort claims and nothing in this 

article is intended nor shall be construed to change the time 

periods for filing tort claims or actions specified by Chapter 1 

(commencing with Section 900) and Chapter 2 (commencing with Section 

910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

20104.4. The following procedures are established for all civil 

actions filed to resolve claims subject to this article: 

(a) Within 60 days, but no earlier than 30 days, following the 

filing or responsive pleadings, the court shall submit the matter to 

nonbinding mediation unless waived by mutual stipulation of both 

parties. The mediation process shall provide for the selection within 

15 days by both parties of a disinterested third person as mediator, 

shall be commenced within 30 days of the submittal, and shall be 

concluded within 15 days from the commencement of the mediation 

unless a time requirement is extended upon a good cause showing to 

the court or by stipulation of both parties. If the parties fail to 

select a mediator within the 15-day period, any party may petition 

the court to appoint the mediator. 

(b) (1) If the matter remains in dispute, the case shall be 

submitted to judicial arbitration pursuant to Chapter 2.5 (commencing 

with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 

Procedure, notwithstanding Section 1141.11 of that code. The Civil 

Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 

of the Code of Civil Procedure) shall apply to any proceeding brought 

under this subdivision consistent with the rules pertaining to 

judicial arbitration. 

(2) Notwithstanding any other provision of law, upon stipulation 

of the parties, arbitrators appointed for purposes of this article 

shall be experienced in construction law, and, upon stipulation of 

the parties, mediators and arbitrators shall be paid necessary and 

reasonable hourly rates of pay not to exceed their customary rate, 

and such fees and expenses shall be paid equally by the parties, 

except in the case of arbitration where the arbitrator, for good 
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cause, determines a different division. In no event shall these fees 

or expenses be paid by state or county funds. 

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) 

of Title 3 of Part 3 of the Code of Civil Procedure, any party who 

after receiving an arbitration award requests a trial de novo but 

does not obtain a more favorable judgment shall, in addition to 

payment of costs and fees under that chapter, pay the attorney's fees 

of the other party arising out of the trial de novo. 

(c) The court may, upon request by any party, order any witnesses 

to participate in the mediation or arbitration process. 

20104.6. (a) No local agency shall fail to pay money as to any 

portion of a claim which is undisputed except as otherwise provided 

in the contract. 

(b) In any suit filed under Section 20104.4, the local agency 

shall pay interest at the legal rate on any arbitration award or 

judgment. The interest shall begin to accrue on the date the suit is 

filed in a court of law. 
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BID FORM 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project  
 
 
The undersigned declares that the only persons or parties interested in this Bid as principals are as 
stated; that the Bid is made without any collusion with other persons, firms, or corporations; that all the 
Contract Documents as accepted by the Highlands Recreation District and dated April 2022, have been 
carefully examined; that the undersigned is fully informed in regard to all conditions pertaining to the 
Work and the place where it is to be done, and from them the undersigned makes this Bid. These prices 
shall cover all expenses incurred in performing the Work required under the Contract Documents, of 
which this Bid Form is a part. 
 
If a Notice of Award accompanied by at least four (4) unsigned copies of the Agreement and all other  
applicable Contract Documents is delivered to the undersigned within ninety calendar days after the 
actual date of the opening of the Bids, the undersigned will within five (5) working days after the date of 
receipt of such notification, execute and return all copies of the Agreement and all other applicable 
Contract Documents to OWNER. The premiums for all Bonds required shall be paid by CONTRACTOR and 
shall be included in the Contract Price. The undersigned Bidder further agrees that the Bid Security 
accompanying this Bid shall become the property of OWNER if the Bidder fails to execute the Agreement  
as stated above. 
 
The undersigned hereby agrees that the Contract Time shall commence five (5) working days following  
the date specified in the Notice to Proceed and to complete all work contained in these bid documents  
within 90 calendar days from the date established by the Notice to Proceed in accordance with the 
terms as stated in the Contract. 
 
The undersigned further agrees to pay OWNER, as liquidated damages, $200 per day for each calendar  
day beyond the Contract Completion Date or extension thereof that any of the Work remains 
incomplete. 
 
 
The undersigned acknowledges receipt of addenda numbered: 
 
 
_____________________________________________________________________________________ 
(Write all addenda numbers received here) 
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Highlands Recreation District Playground and Sports Court Renovation Project 
 
 
SITE PREP AND DEMO 

1. Remove/Dispose Inner Playground Fence   __________LS             $_____________ 

2. Remove/Dispose Entry Ramp                  __________LS             $_____________ 

3. Remove/Dispose Concrete Picnic Tables   __________LS             $_____________ 

4. Remove Basketball Ct. Fence                   __________LS             $_____________ 

5. Remove/Dispose Sand Box & Sand    __________LS             $_____________ 

PLAY AREA DEVELOPMENT 

6. Refurbish Fence Along Access Road    __________LS             $_____________ 

7. Relocate Shade Umbrella & Tot Swing                  __________LS             $_____________ 

8. (N) Chain Link Fence 4’ HT.                                           __________LS             $_____________ 

9. Relocate/ Repair 2-5 Play structure                                     __________LS             $_____________ 

10. Repair 5-12 Play Structure                  __________LS             $_____________ 

11. Top Off EWF Wood Chips 25 CY                  __________CY             $_____________ 

12. Arch Basket Swing and Solo Spinner                               __________LS             $_____________ 

ATHLETIC COURTS  

      13.  Furnish/Install Basketball Standard    __________LS             $_____________ 

      14.  Repair Cracks & Slurry Seal Courts    __________LS             $_____________ 

PARK IMPROVEMENTS  

      15.   Furnish/Install Picnic Area                  __________LS             $_____________ 

      16.   Furnish/Install Jug filler Fountain     __________LS             $_____________ 

      17.   Provide/Install Sand Play Area                  __________LS             $_____________ 

      18.   Furnish/Install Entry Ramp & Railings    __________LS             $_____________ 

      19.   Furnish/Install Curved Trex Benches (2)         __________EA             $_____________ 

                                    BASE BID TOTAL          $_____________ 

ADD ALTERNATE ITEMS 

ADD ALT 1.  Furnish/Install Basketball Court Lighting  __________LS               $_____________  

ADD ALT 2. Furnish/Install Rock Craft Ledge                       __________LS             $_____________ 

ADD ALT 3. Furnish/Install Gametime Vista Tree top 2   __________LS             $_____________ 

ADD ALT 4. Furnish/Install Playcraft Play Panels                  __________LS             $_____________ 

ADD ALT 5. Relocate Ball back Board                                       __________LS             $_____________ 
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ADD ALT 6. Re Grade sports court to mitigate slope   __________LS             $_____________ 

ADD ALT 7. Color coat and Restripe Court   __________LS             $_____________ 

ADD ALT 8. Furnish/Install STD Drinking Fountain in play area __________LS             $_____________ 
 
In accordance with the above understanding, the undersigned proposes to perform the Work, furnish all  
materials and complete the Work in its entirety, in the manner and under the conditions required in the  
contract documents for the Total Base Bid Price of:  
 
_____________________________________________________________________________________ 
(Amount in words) 
 
$____________________________. 
(Amount in numbers)  
 
The undersigned agrees that extra work, if any, will be performed in accordance with Article 1-11 of the  
General Conditions of the Contract and will be paid for in accordance with Article 1-18 of the General 
Conditions of the Contract. 
 
Amounts shall be shown in both words and figures, where indicated. In case of discrepancy, the amount  
shown in words will govern. 
 
The above prices shall include all labor, materials, bailing, shoring, removal, overhead, profit, taxes,  
insurance and incidentals required to complete the Work. The names and addresses of all persons and  
parties interested in the foregoing Bid as principals are as follows: 
 
(Give full name of corporation, or partnership, or Limited Liability Company, or Individual, or Joint  
Venture.) 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
The undersigned hereby certifies that they can furnish labor that can work in harmony with all 
other elements of labor employed or to be employed on the work. 
 
The undersigned hereby certifies under the penalties of perjury that this bid is in all respects bona fide, 
fair, and made without collusion or fraud with any other person. As used in this section, the word 
"person" shall mean any natural person, joint venture, partnership, corporation, or other business or 
legal entity.  
 
_______________________________________  _______________________________________ 
Social Security Number or Federal ID   Signature of Individual or Corporate Name  
 
______________________________________   By:____________________________________ 
Contractor’s State License Number    Corporate Officer (if applicable)  
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Notice of acceptance should be mailed, faxed, emailed, or delivered to the following: 
 
 
_______________________________________ 
(Name)  
 
By: ____________________________________ 
(Title)  
 
_______________________________________  
(Business Address)  
 
_______________________________________ 
(City and State)  
 
_______________________________________ 
(Phone Number) 
 
_______________________________________ 
(Email address) 
 
        Date: __________________________________ 
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Highlands Recreation District Playground and Sports Court Renovation Project 
Bid Items Detail 

 
SITE PREP AND DEMO 
 
1) Remove and dispose of entire inner fence including posts, chain link materials and top boards. 

Remove any protruding concrete above subgrade. Estimated length 118 Feet. Demo Plan Note A 
 
2) Remove and dispose of concrete entry ramp, wood railings and base material down to match 

elevation of EWF sub grade. Demo Plan Note J 
 
3) Remove and dispose of concrete picnic tables 2 each and underlying concrete slab. Minimize 

Contamination of EWF. Demo Plan Note C 
 
4) Remove and dispose of fence between play area and basketball court. Posts shall remain and be cut 

off 6” above asphalt surface. Minimize Contamination of EWF. Demo Plan Note H 
 
5) Remove and dispose of sand and sand box boards. Salvage 3 cubic yards for new sand play box. 

Demo Plan Note B 
 
PLAY AREA DEVELOPMENT  
6) Detail #6 Furnish and install redwood 2X12 and 2X8 S4S along entire fence. Attached with 3 ½” #8 

screw 2 per board per post. Pilot drill all holes w/Correct pilot bit. Furnish and install 2 each. 4X4 P.T. 
posts at locations on plan. Footings shall be 18” diameter by 36”. Estimated Length 125 Feet. Pilot 
Drill for all screws 

 
7) Remove & Salvage intact existing shade umbrella. Relocate to new sand play area and center in sand 

box. Location to be approved by General Manager. Footing shall be 24” diameter by 48” deep with 
rebar cage. Tot swing shall be removed intact and relocated per plan. Footing per plan detail. Demo 
Plan Notes E & G 

 
8) Detail # 8   A new chain link fence between play area and basketball court, shall be 48” high above 

asphalt level. Use 2 3/8” end and gate posts. Line posts shall be 1 7/8 with 1 3/8” top and bottom 
rails. Chain link 9GA black vinyl coated (11 GA. wire). Place posts to coordinate with shade and 
retainer board posts. Footings 12” Día X 36” Deep.  

 
9) Landscape Structure (LSI) Play Shaper shall be removed intact and relocated per plan. New parts list 

items shall be replaced in process. Contact 707.538.3800 Rebecca Whitten at Ross recreation for 
parts and Quotation #00035147 rebeccaw@rossrec.com. Salvage EWF and stock pile for Later use. 
Demo Plan Note D 

 
10) Repair LS 5-12 play structure with parts as noted from Ross recreation Quote# 00035147, or equal. 

Contact Rebecca Whitten at 707.538.3800 rebeccaw@rossrec.com  Demo Plan Note K 
 
11) At completion of play area site work, Furnish and install engineered wood fiber 25 cubic yards 

Contact Supplier Jetmulch Bridget Tracy at Quotes@Jetmulch.com or equal.  
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12) Furnish and install game time single Arch Swing #5056 and Solo Spinner #6246, or equal. Contact 
Leo Seavey at MRC@lseavey@mrcrec.com Locate Playground equipment per plan  

 
ATHLETIC COURTS 
13) Detail # 13 Furnish and install new basketball standard at location per plan. Footing shall be 24” by 

48” Deep. Product: Bison Ultimate: adjustable steel system sku #20020498 From Bsnsports.com, or 
equal. 

 
14) Repair cracks and slurry seal entire asphalt court surface. Restripe courts with white paint 2” wide 

and include 2 half court basketball courts with 3-point lines and one pickleball court.  Contact Sean 
Kunz at American Asphalt Sean@americanasphalt.com (510) 723-0280 for specifications and pricing, 
or equal.  

 
PARK IMPROVEMENTS  
15) Detail #16 Picnic area shall include:  

A. Stabilized, d.g. surface 3”deep over 4” CL 2 base rock Lyngso Garden Materials San Carlos 
(650)364-1730 or equal.  

B. Gametime Cantilever 24’X14’X10’ Height Shade Canopy #QR1396, or equal. Contact Leo 
Seavey @ lseavey@mrcrec.com  

C. New pedestal picnic tables, including Squaw 46” pedestal tables (2 each), Tree Top Products 
#1TH1007, or equal; and ADA table (1 each). Color: green tops and seats, black frame. 
Punched steel tops. (Optional supplier contact treetopproducts.com (888)438-2535)  

 
16) Detail #17 Jug filler shall replace existing drinking fountain at entrance to tennis courts, utilize 

existing water supply, concrete slab for attachment and reconnect existing drain. Make necessary 
adjustments for installation. Demo Plan Note M 

Product: EL KMP #LK 4420EVG, or equal 
Color: Ever Green  
Contact Restroom direct (704) 937-2673 

 
17) Detail #18 Sand Play enclosure shall be 9’X18’constructed with combination of redwood logs at 12-

16” Diameter by 4’-6’ length and Sonoma Field Stone boulders 18”-24” diameter, or equal. Size and 
location per plan. Provide 12” deep OLY2 playground sand, or equal, to top off 3 cubic yards of sand 
recycled from sand box. Use Mirafi 140 filter fabric underlayment for sand, or equal. Lynyso Garden 
Materials (650)364-1730. Redwood Logs Community Playgrounds (415)892-8100. 

 
18) Detail #19 Provide 48” wide ADA Ramp and Galvanized Railings as entry to play area from Basketball 

Court. Ramp shall not exceed 1:12 scope (8.33%). Ramp deck shall be 4” concrete with #3 rebar 15” 
o.c. each way railings shall be 36” height, posts 6’ o.c., 1 ½” sched. 40, Rails 1 ¼” sched. 40, round 
ends shall extend 12”. Concrete pad 5’X5’X4” Shall be installed at end of ramp and transition flush 
into picnic area. Submit drawing of proposed railing for approval 

 
19) Curved Trex Bench shall be Community Products #156C, or equal. Contact Mary Arias at (415)892-

8100 Color: Tiki Torch footings shall be 12” Dia. X 30” Deep.  
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NOTES: 

• Confirm all play equipment locations conform to ASTM 1487-21 and Consumer Product Safety 
Commission NO. 325 Playground Handbook Specifications for use zones.  

• Salvage all engineered wood fiber prior to demolition and construction and stockpile for use at 
completion of new playground equipment installations.  

• Locations of new and relocated play equipment and site furnishings shall be marked with paint 
and approved by General Manager. 
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Highlands Recreation District Playground and Sports Court Renovation Project 
Additional Alternate Items Detail 

 
 
ADD ALT 1.  Outdoor Basketball Lighting Plans:  Furnish and install sports lighting systems. Per Plans and 
Specifications. The District has submitted plans for approval and paid necessary permit fees with the 
County of San Mateo.  
 
ADD ALT 2.  Furnish and install Rock Craft “Ledge” as Indicted on plan as EQUIP. T.B.D  
Supplier: Crozier Enterprises LTD Ent (416)369-0515 Tuyenkracht@crozier.ca , or equal. 
Color: Sandstone 
 
ADD ALT 3. Furnish and install Gametime Vista Tree Top 2 from MRC Recreation, or equal. 
Lseavey@mrcrec.com  
Locate as indicated on plan as “Equip T.B.D.” 
 
ADD ALT 4.  Furnish and install Play Craft Activity Panels 2 Each, or equal, at plan location. Orientation to 
be approved by park staff. Locate as indicated on plan as “Equip T.B.D” 
Color: Tan/Green Detail ADD ALT 4  
Contact: Misha Holiman Misha@parkplanet.com  
 
ADD ALT 5.  Remove intact and relocate Wood Ball Back Board per plan. Cut (E) wood posts flush with 
paved surface to remove and remove Backboard intact. Relocate using new Pressure treated 4X6 Posts 
Bolted to each side and Center of Backboard. Footings shall be 18” Dia X 48” Deep. New center post 
shall be 48” above finish grade and 48” into in ground footing. Bolt new posts to (E) side post, bolt shall 
be ½” diameter galvanized machine bolts, 4 per posts 24” o.c.  
 
ADD ALT 6.  Provide asphalt overlay to existing basketball court. Add 6” of asphalt paving at Play Area 
edge and diminish thickness to opposite side of existing  court to mitigate existing slope. Contact Sean 
Kunz at American Asphalt for Specifications and Quotation to complete this phase or equal.  
Sean@americanasphalt.com (510) 723-0280 
 
ADD ALT 7. Color coat and restripe courts –  add color to both half courts for 3-point areas and keys on 
both courts. 
Product: Sport Flex Standard, or equal.  
Contact Flexground, Sandi Walsh (916)474-5431 swalsh@flexground..com  
 
ADD ALT 8.  Furnish and install New Standard Drinking Fountain in play area. Reuse water supply 
foundation and any (E) Drain. Supplier: Elkay Model LK4420EVG, or equal  
Contact Restrooms Direct (704) 937-2673 
Color: Ever Green 
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LIST OF SUBCONCONTRACTORS 

 
Highlands Recreation District Playground and Sports Court Renovation Project 

 
In Compliance with the provisions of Sections 4100 to 4113 of the Public Contract Code of the State of 
California, and any amendments thereof, each Bidder shall set forth below the name, location of place 
of business, California contractor license number, DIR Registration number and description of work to be  
performed of each subcontractor who will perform work or labor or render service to the Contractor on 
or about the construction of the Work or improvement to be performed under these specifications and 
the portion of the Work which will be done by each subcontractor in an amount more than one-half of 1 
percent of the bidder’s Bid.  
 
If the Contractor fails to specify a subcontractor for any portion of the Work to be performed under the 
contract more than one-half of 1 percent, he shall be deemed to have agreed to perform such portion 
himself, and he shall not be permitted to subcontract that portion of the Work except under the 
conditions hereinafter set forth. 
 
Subletting or subcontracting of any portion of the Work as to which no subcontractor was designated in 
the original Bid shall only be permitted in cases of public emergency or necessity or as necessary 
pursuant to a Change Order. 
 
 

1. Name of Subcontractor: ___________________________License No.______________________ 
 

Address: _______________________________________________________________________ 
 
DIR Registration No. _______________________________Description of Work to be Performed 
  
(Type & Trade) __________________________________________________________________ 
 

 
2. Name of Subcontractor: ___________________________License No.______________________ 

 
Address: _______________________________________________________________________ 
 
DIR Registration No. _______________________________Description of Work to be Performed 
  
(Type & Trade) __________________________________________________________________ 
 
 

3. Name of Subcontractor: ___________________________License No.______________________ 
 

Address: _______________________________________________________________________ 
 
DIR Registration No. _______________________________Description of Work to be Performed 
  
(Type & Trade) __________________________________________________________________ 
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4. Name of Subcontractor: ___________________________License No.______________________ 

 
Address: _______________________________________________________________________ 
 
DIR Registration No. _______________________________Description of Work to be Performed 
  
(Type & Trade) __________________________________________________________________ 
 

 
5. Name of Subcontractor: ___________________________License No.______________________ 

 
Address: _______________________________________________________________________ 
 
DIR Registration No. _______________________________Description of Work to be Performed 
  
(Type & Trade) __________________________________________________________________ 

 
 

6. Name of Subcontractor: ___________________________License No.______________________ 
 

Address: _______________________________________________________________________ 
 
DIR Registration No. _______________________________Description of Work to be Performed 
  
(Type & Trade) __________________________________________________________________ 

 
 
 
 
 
FIRM NAME: _________________________________________ 
 
BY: _________________________________________________ 
 
TITLE: _______________________________________________ 
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BIDDER’S RESPONSIBILITY STATEMENT 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project 
 
 
1. SCOPE OF THIS STATEMENT 

 
To allow the Highlands Recreation District to decide of the Bidder’s responsibility, the Bidder 
shall provide the following information as a part of its Bid. The District shall consider the 
information contained in this Statement as personal and proprietary to the Bidder, and the 
District shall use the information for the sole purpose of determining the Bidder’s responsibility. 
Unless otherwise compelled by a court order, the District shall not consider this Statement to be 
a public record; provided, however, that the Bidder shall indemnify, defend, and hold the 
District harmless from any claim or litigation related to the District’s classification of this 
document as exempt from disclosure under the Public Records Act. If additional pages are 
required to respond to any of the questions set forth in this Statement, the Bidder shall describe 
and list the additional pages in Section 8, below. 
 

2.  EXPERIENCE 
 

a. How many years has the Bidder been performing work as a contractor under the present 
business name for installation of playground equipment and other park amenities?  
 
___________________ years. 

 
b. Prospective bidders shall demonstrate a minimum of 3-years’ experience in constructing 

projects of a similar size and nature for installation of playground equipment.  
 
c. If any of the experience listed in this document refers to work performed under a different 

name, list the different business names, and describe the relationship to the present 
business name on a separate page (list the additional pages in Section 8 below). 

 
3.  COMPLETED WORK 
 

Provide the requested information set forth below for at least two (2) most recent projects of  
similar size and scope completed during the past three (3) years. 

 
a. Project Name: _______________________________________________________________ 

 
Project Description: __________________________________________________________ 
 
___________________________________________________________________________ 
 
Contract Amount: ____________________________________________________________ 
 
Date Completed: _____________________________________________________________ 
 
Contact Person: ______________________________________________________________ 
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Contact Person’s Phone: _______________________________________________________ 

 
 

b. Project Name: _______________________________________________________________  
 

Project Description: __________________________________________________________  
 
___________________________________________________________________________ 
 
Contract Amount: ____________________________________________________________  
 
Date Completed: _____________________________________________________________ 
 
Contact Person: ______________________________________________________________ 
 
Contact Person’s Phone: _______________________________________________________ 

 
 

c. Project Name: _______________________________________________________________  
 

Project Description: __________________________________________________________  
 
___________________________________________________________________________  
 
Contract Amount: ____________________________________________________________  
 
Date Completed: _____________________________________________________________ 
 
Contact Person: ______________________________________________________________ 
 
Contact Person’s Phone: _______________________________________________________ 

 
 
4.  CLAIMS HISTORY 
 

a. Has any claim (whether mediated, arbitrated, or litigated) been made against your company  
in the past five years? ____________________ 

 
b. Has your company made any claim (whether mediated, arbitrated, or litigated) against any 

Public Agency or claim in the past five years? ____________________ 
 
c. If you answered “yes” to subsections 4.a. or 4.b. above, describe the claim(s) using the 

format below: (use additional sheets if necessary). 
 

Project Name: _______________________________________________________________ 
 
Claim Amount: ______________________________________________________________ 
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Other Party Contact: __________________________________________________________ 
 
Name and Phone: ____________________________________________________________ 

 
Describe the claim(s) on a separate sheet (see Section 7, below). 
 

5. CONTRACT TERMINATION 
 

Has your company ever been terminated by a public agency or client, or rejected from bidding 
on a public works project in the last five- (5) years? __________. If yes, provide an explanation 
below: 
 

Project Name: ____________________________________________________________ 
 
City/Client Contact  
Name and Phone: _________________________________________________________ 
 
Date of Termination/Rejection: ______________________________________________ 
 
Explanation: _____________________________________________________________ 

 
________________________________________________________________________ 
 
________________________________________________________________________  

 
If more than one (1), describe on additional sheet (see Section 7 below). 
 

6. COMPLETION BY SURETY 
 

Has your company every failed to satisfactorily complete a construction contract, or has a surety 
ever completed any portion of a construction contract of your company within the last five (5) 
years? _____________. If yes, provide an explanation below: 
 

Project Name: ____________________________________________________________ 
 
Surety Contact  
Name and Phone: _________________________________________________________ 
 
Date of Surety Took Over: __________________________________________________ 
 
Explanation: _____________________________________________________________ 
 
________________________________________________________________________ 
 
________________________________________________________________________  
 

If more than one (1), describe on additional sheet (see Section 7, below). 
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7. ADDITIONAL PAGES 

 
The Bidder declares that the pages listed in this Subsection were added and included with these  
Bid Documents to accurately respond to the Bidding Requirements. 
 
_____________________________________________________ (List Pages) 

 
8. PENALTY OF PERJURY 
 

Bidder hereby declares and certifies under penalty of perjury that the information contained 
herein is true, correct, and complete. 
 
IN WITNESS WHEREOF, the undersigned represent and warrant that they have the right, power,  
legal capacity and authority to sign this document on behalf of the Bidder, and have caused this  
document to be executed by setting hereto their names, titles, and signatures. 
 
 

BIDDER: ___________________________________________________________ 
Signature(s) 
 
DATE: _____________________________________________________ 

 
__________________________________________________________ 
(Name and Title of Signatories) 

 
__________________________________________________________ 
(Legal Name of Bidder) 

 
__________________________________________________________ 
(Address) 
 
__________________________________________________________  
(Phone Number) 
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“NONCOLLUSION AFFIDAVIT” 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project 
 
 

State of California 
County of San Mateo 
 
______________________________, being first duly sworn, deposes and says under penalty of perjury 
under the laws of the State of California, that he or she has the right, power, legal capacity, and 
authority to execute this Affidavit, as__________________________ of the party making the foregoing 
Bid, that the Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; 
that the Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or 
anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has not in 
any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to 
fix the bid price of the Bidder or any other bidder, or to fix any overhead, profit, or cost element of the 
bid price, or of that of any other bidder, or to secure any advantage against the public body awarding 
the contract of anyone interested in the proposed contract; that all statements contained in the Bid are 
true; and, further, that the Bidder has not, directly or indirectly, submitted his or her bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, 
and will not pay, any fee to any corporation, partnership, company association, organization, bid 
depository, or to any member or agent thereof to effectuate a collusive or sham bid.” 
 
IN WITNESS WHEREOF, the undersigned represent and, warrant that they have the right, power, 
legal capacity, and authority to sign this document on behalf of the Bidder, and have caused this 
document to be executed by setting thereto their names, titles, and signatures at 
________________________, County, in the State of _______________________. 
 
BIDDER: __________________________________________________________ 

(Signature)      (Date) 
 
(Name and Title of Signatories) 
 

_________________________________________________________ 
(Legal Name of Bidder) 

 
__________________________________________________________ 
(Address) 
__________________________________________________________ 
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BID GUARANTEE 

FOR 
Highlands Recreation District Playground and Sports Court Renovation Project  

 
 
Attached hereto and made a part hereof is United States Currency, Cashier’s Check, Certified Check 
or Surety Bond No. _________________ in the amount of $ _________________ which is not less than 
ten percent (10%) of the total amount of the total bid, as a guaranty that the Bidder will enter into a 
Contract in the form bound with these Specifications within five (5) days after the notice of award of the 
Contract by the Owner (hereinafter “Security”). Surety shall be an admitted carrier in the State of 
California. 
 
The undersigned hereby agrees that, in case his Bid is accepted, he/she will within five (5) working days 
after notice thereof, execute a Contract with the Owner in the form hereto attached and shall furnish a 
bond in the sum of the Contract price to secure the payment of all labor and material bills, and a bond in 
the sum of the Contract price to secure the faithful performance of the Contract according to the terms 
and provisions therein; and in case of failure to execute the Contract and furnish the bonds within said 
period or such extension thereof as may be allowed by resolution duly passed and adopted, it is 
expressly agreed that the Highlands Recreation District may award the Contract to the second lowest 
bidder and the amount of Bidder’s Security shall be applied by the Highlands Recreation District to the 
difference between Bidder’s Bid and the second lowest Bid, and the surplus, if any, shall be returned to 
Bidder if cash or a check is used, or to the surety on Bidder’s bond if a bond is used. 
 
It is understood by the undersigned that the quantities of material of work specified in the “Notice 
Inviting Bids” are estimated and are given only for the purpose of comparing bids and that the prices 
quoted are not conditioned upon the accuracy or approximate accuracy of the estimate. 
 
It is understood that the Owner may award a Contract as the interests of the Owner may dictate. 
 
Attached hereto and made a part of this Bid is a Bidder’s Responsibility Statement, and a List of 
Subcontractors as required by the provisions of Sections 4100 to 4113 of the Public Contract Code of the 
State of California. 
 
 
CONTRACTOR: _______________________________________ 
 
BY:  _______________________________________ 
 
TITLE:  _______________________________________ 
 
ADDRESS: _______________________________________ 
 
  _______________________________________ 
 
CONTRACTOR’S LICENSE NUMBER: _______________________ 
 
TELEPHONE NUMBER: _________________________________ 
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SUMMARY OF WORK 

FOR 
Highland Recreation District Playground and Sports Court Renovation Project 

 
 

1. RELATED DOCUMENTS 
 

Drawings and all Division Specification Sections contained within these documents apply to 
this Section. 

 
2. PROJECT DESCRIPTION 
 

a. The work to be performed under this Contract shall consist of furnishing all tools, 
equipment, materials, supplies, and manufactured articles and for furnishing all 
transportation and services, including fuel, power, water, and essential 
communications, and for the performance of all labor, work, or other operations 
required for the fulfillment of the Contract in strict accordance with the Contract 
Documents. The work shall be complete, and all complete and proper construction of 
the Work in good faith shall be performed, furnished, and installed by the Contractor, at 
no increase in cost to the Owner. The Contractor shall also be responsible for 
construction coordination with other construction activities within the Highlands 
Recreation District.  

 
b. The following description is intended only as an outline of Work to be accomplished and 

is not intended to be a definitive scope of Work. The Scope of Work is defined by the 
complete set of Contract Documents. 

 
c. The Project consists of providing shop drawings and data, mobilization of equipment to 

the site, installation of temporary fencing to secure the work area and direct the public 

to other areas of the park, removal and off haul and disposal of existing structures, 

removal and storage of existing engineered wood fiber, reinstallation of existing and 

new engineered wood fiber, fine grading of the playground under the engineered wood 

fiber to restore grades to conditions that existed prior to contractor’s start of work, 

reinstalling of drainage fabric and drain rock where applicable, repairs of existing 

equipment and structures where applicable, installation of playground and sports court 

equipment, lighting, shade structures and other park amenities, resurfacing of sports 

court, touch-up painting, final clean-up, removal of temporary fencing.  

 

d. Project completion shall be defined as all materials being completely and permanently 
installed in accordance with the contract documents, all work being fully completed 
including completion of punch list items, and the site being broom clean. 

 
3. WORK SEQUENCE 
 

The Work of this Contract shall be conducted in accordance with the General Contractor's 
approved Project Schedule which shall include all items of work. 
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4. OWNER SUPPLIED ITEMS

Prior to the start of any work the Contractor and Owner shall inspect the Owner supplied 
Components, such as existing play structures and equipment that are planned to be removed 
and reinstalled in new location. Any damaged components, beyond repair by touch-up painting 
by contractor, shall be replaced by the Owner and a non-monetary time extension shall be 
granted to the contractor until the replacement components have been delivered to the Owner. 
Contractor shall not be entitled to any additional monetary compensation because of the 
time extension. Once the Contractor takes position of the components, the contractor shall be 
responsible for any damage that may occur to the components which shall be repaired or 
replaced as approved by the Owner, at the contractor’s expense. 

5. CONTRACTOR USE OF PREMISES

a. During the construction period the contractor shall have full use of the premises
identified as the contractor’s area of work for construction operation, storage, and
stockpiling.

b. The Contractor shall provide, erect, and maintain all necessary scaffolding, fencing,
barricades, and other safety and security devices for the protection of the work,
workers, and safety of the public. All work areas shall be cleaned-up daily, or more
frequently, if necessary, to prevent accidents and unsightliness to the greatest extent
practical. Any component provided by the Owner or any other material that may be
stolen from the project site prior to Project completion shall be replaced by the
contractor at his sole expense.

6. WARRANTY

Notwithstanding the manufacturer’s warranty terms and conditions, the minimum labor 
warranty for negligent assembly shall be 2 years from the date of contract completion and 
the Contractor shall be responsible to repair and/or replace any component that may be 
damaged because of contractor’s negligent assembly as determined by the Owner, at no 
charge to the Owner. 
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TECHNICAL SPECIFICATIONS 
FOR 

Highlands Recreation District Playground and Sports Court Renovation Project 

1. RELATED DOCUMENTS AND GENERAL

a. Drawings and all Division Specification Sections contained within these documents apply
to this Section.

1) Highlands Existing Conditions – Demolition Plan
2) Highlands Proposed Plan
3) Bid Item Details Sheet
4) Toddler Swing Specs
5) Playshaper Specs
6) Arch Swing
7) Solo Spinner
8) Shade Structure
9) Basketball Court Lighting Plan Check Set
10) General Electrical Requirements
11) Rock Craft Ledge
12) Vistatree Top

b. Contractor shall call Underground Service Alert prior to excavating for any post holes.

2. SUBMITTALS

Provide submittals for all products and items of work contained herein. Submittals shall 
include product information and manufacturer’s recommended installation guide which shall 
include application rates, installation procedures, mix design and all other information 
necessary to indicate compliance with the contract documents. Delivery tags for concrete shall 
include indication that the mix being delivered is the same as was approved during submittal 
review. 
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SCALE:1/8"=1'-0"

Highlands Recreation Center, Lexington Avenue
SAN MATEO , CA.

February 26 2022

5' 10' 20' 40'0

(E) Wood Fence

(E) RAMP

(E)
2-5 Y/O
STRUCTURE

(E) SHADE
UMBRELLA

(E)
SAND PLAY
AREA

(E) WATER
FOUNTAIN

(E) SWING

(E) PICNIC
TABLES

(E)
5-12 Y/O
STRUCTURE

(E) BENCES

(E) 40' X 40'
BASKETBALL
COURT

(E) RAMP

WASTE

(E) CHAIN LINK FENCE

(E) TREES
(E) TREES

(E) FLOOR DRAIN

WASTE /
RECYCLE

(E) Chain Link
Fence

(E) BENCES

EXISTING
FENCE

(E) GATE

(E) EWF
SURFACE

STAIRS & GATE
TO REMAIN

(E) DRINKING
FOUNTAIN

(E) BALL
BACK BOARD

(E) Parking

ROAD

B/B
COURT

TENNIS
COURT

STEPSUP

PICKLE BALL
COURT

F

H

C

B J

L

M

EXISTING CONDITIONS / DEMOLITION PLAN

HIGHLANDS PARK DEMOLITION PLAN
A  - Remove / Dispose exisƟng interior playground fence. Center stairs, fence enclosure and gate to remain.
B  - Remove sand and any borders and enclosures. Salvage 3 cubic yards for reuse and dispose of remainder.
C   - Remove / Dispose of concrete picnic tables 2 each and concrete bases.
D   -Remove LSI Play Shaper Play Structure and salvage for relocaƟon & re-installaƟon.
E   - Remove LSI Tot Swing and salvage for relocaƟon & re-installaƟon.
F   - Save Benches for relocaƟon.
G  -  Remove / Salvage Shade Umbrella for relocaƟon.
H  - Remove / Dispose the divider fence between play area and basketball court. Wood support posts to remain in

place        Cut so 8” remain above the asphalt court paving.
I   - Remove / Dispose of exisƟng water fountain. Water supply pipe to be protected and remain for use with new

fountain.
J   -  Remove / Dispose of access ramp and base material to play area sub-grade level.
K  -  Play Structure to remain in place and be protected.
L  -  Remove EWF in work areas and stockpile for reuse.
M -  Remove (E) drinking fountain. Protect water supply for new Jug Filler Fountain.

A

D

E

G

I

K
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SCALE:1/8"=1'-0"

Highlands Recreation Center, Lexington Avenue
SAN MATEO , CA.

February 28 2022

DETAIL #13

DETAIL #8

ADD ALT 5

ADD ALT 2

ADD ALT 3

ADD ALT 6

ADD ALT 7

ADD ALT 7

ADD ALT 4

(E) 40' X 40'
BASKETBALL
COURT

(N) Water Filler

(E) RAMP

(N) CONCRETE
A.D.A RAMP
1 : 12

WASTE

(E) TREES
(E) TREES

(E) FLOOR DRAIN

WASTE /
RECYCLE

(N) CHAINLINK
FENCE
4' HT. 46' W/ 4' GATE

(RELOC. EX.)
2-5 Y/O
STRUCTURE
EFFECT
REPAIRS TO
STRUCTURE

(E) Chain Link
Fence

(E) BENCES

(E) GATE

RESTRIPE COURT
/WHITE PAINT

REMOVE
EXISTING
FENCE

(RELOC.)
SHADE

(N) CURVED BENCH

(N) CURVED
BENCH

ACTIVITY &
COUNTER PANEL

(N) SAND/ WATER
PLAY

9' X 18'

(N) PLAY
BASKET SWING

(RELOC. EX.)
BENCH

(RELOC. EX.)
BENCH

(E) EWF
SURFACE

(N) DG SURFACE

BENCH

NEW COLOR COAT
ASPHALT

(N)
PEDESTAL TABLES

3' CHAIN LINK
FENCE 24LF
BLACK VINYL

REFURBISH
WOOD FENCE

RELOC. BALL
BACK BOARD

ROTATE & MOVE PICKLE BALL
COURT

EFFECT REPAIRS
TO
STRUCTURE

SHADE CANOPY
CANTILIVER 14' X 24'

(N) GATE

SAND PLAY
TABLE (N) GATE

ALTERNATE:
RESTRIPE COURTS AND
COLOR BASKETBALL
KEY AND 3 POINT AREA

ASPHALT OVERLAY
TO REDUCE SLOPE

STAIRS & GATE
TO REMAIN

WATER
BOLLARD

DETAIL #16

ALTERNATE:
RESTRIPE COURTS AND
COLOR BASKETBALL
KEY AND 3 POINT AREA

NEW POSTS
@16'-6"& 30'

(N) SOLO
SPINNER

(N) BASKETBALL
STANDARD

REPAIR CRACKS &
SLURRY SEAL COURTS

ADD ALT 1

DETAIL #6
DETAIL #19

(E) Parking

ROAD

B/B
COURT

TENNIS
COURT

STEPS

UP

UP

(N) B/B
COURT

ASPFALT PAVING
REGRADE / REDUCE

SLOPE

(TOTAL PLAY AREA
7670 SQ FEET)

(TOTAL SPORT COURT
5500 SQ FEET)

EQUIP.
T.B.D

5' 10' 20' 40'0

ADD ALTERNATE ITEMS

ADD ALT 1. Furnish/Install STD Drinking Fountain in play area

ADD ALT 2. Furnish/Install Rock CraŌ Ledge

ADD ALT 3. Furnish/Install GameƟme Vista Tree top 2

ADD ALT 4. Furnish/Install PlaycraŌ play Panels

ADD ALT 5.Relocate Ball back Board

ADD ALT 6. Re Grade sports court to miƟgate slope

ADD ALT 7. Color coat and Restripe Courts

PLAY AREA DEVELOPMENT

6. Refurbish Fence Along Access Road
7. Relocate Shade Umbrella & Tot Swing
8. (N) Chain Link Fence 4’ HT.
9. Relocate/ Repair 2-5 Play structure
10. Repair 5-12 Play Structure
11. Top Off EWF Wood Chips 25 CY
12. Arch Basket Swing and Solo Spinner

ATHLETIC COURTS

13. Furnish/Install Basketball Standard

14. Repair Cracks & Slurry Seal Courts

15.Restripe Courts/White Paint

PARK IMPROVEMENTS

16. Furnish/Install Picnic Area

17. Furnish/Install Jug filler Fountain

18. Provide/Install Sand Play Area

19. Furnish/Install Entry Ramp & Railings

20. Furnish/Install Curved Trex Benches (2)

6

7

7

8

9
10

11

12

12

13

14

18

19

20

20

17

16

15

PROPOSED PLAN

ROCK CRAFT
LEDGE

#ADD ALT 2

VISTA TREE
TOP

#ADD ALT 3

SINGLE TOT
SWING

#7

SOLO SPINNER
#12

BASKET SWING
#12

SHADE CANOPY
#12

BASKETBALL
STANDARD

#13

JUG FILLER
#17

DRINKING
FOUNTAIN
#ADD ALT 1
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SCALE:1/8"=1'-0"

Highlands Recreation Center, Lexington Avenue
SAN MATEO , CA.

February 28 2022

PLAY AREA

36" MIN
DEEP

(E) FENCE

DRIVE WAY

(N) 4 X 6 P.T. POST

4" X 4" POSTS

(E) 2X6 CAP

(E) 2X6
(N) 2X8 RDWD S4S
(E) 2X4
(N) 2X12 RDWD S4S

LOCATE 16'-6" § 30'-0" FROM ENTRY STEPS
VERIFY LOCATION PRIOR TO INSTALLATION

EST. 153 LF OF EACH REDWOOD BOARD SIZE
ATTACH W/3.5" X #10 DECKMATE CREWS (HM
DEPOT)
PILOT DRILL ALL HOLES THRU
REDWOOD

A

B

B) HIGHLANDS PARK
ADDITIONAL FENCE POSTS

A) HIGHLANDS PARK
FENCE BOARD ADDITIONS

EWF

ASPHALT SPORT
COURT

CUT

CUT (E) FENCE POSTS
AT TOP OF (E) WOOD
RETAINER BOARDS

WOOD RETAINER
BOARDS

EWF
ASPHALT

(N) 4' CHAIN LINK
FENCE POST

WOOD RETAINER

24" MIN
DEEP

C) DETAIL

HIGHLANDS PARK
CHAIN LINK FENCE

C
*

* *INSTAL NEW CLF POST
BETWEEN (E) WOOD POSTS

(N) 4' CHAIN LINK
FENCE POST

3" D.G. / 4" CL.II
BASE

PLAY AREA
EWF 12"

12" Φ Χ 24"
FOOTING

2"X12" PIT RETAINER
4"X4"X12" PIT POST
6"X3/8" CARRIAGE BOLTS

(E) BASKETBALL CT.

(E) POSTS

PICNIC AREA
BID ITEM #16

6'

3' A 3'

3' MIN

34
" -

 3
8"

2"
 M

IN

1

12

LOWER
RETURN

UPPER
RETURN

* #18 ADA RAMP
TO PLAY AREA
A. LENGTH T.B.D.

4'

(E) BASKETBALL CT.

24" Φ
CONCRETE

BASKETBALL POST

ADD ALTERNATE ITEMS

ADD ALT 1. Furnish/Install STD Drinking Fountain in play area

ADD ALT 2. Furnish/Install Rock CraŌ Ledge

ADD ALT 3. Furnish/Install GameƟme Vista Tree top 2

ADD ALT 4. Furnish/Install PlaycraŌ play Panels

ADD ALT 5.Relocate Ball back Board

ADD ALT 6. Re Grade sports court to miƟgate slope

ADD ALT 7. Color coat and Restripe Courts

PLAY AREA DEVELOPMENT

6. Refurbish Fence Along Access Road
7. Relocate Shade Umbrella & Tot Swing
8. (N) Chain Link Fence 4’ HT.
9. Relocate/ Repair 2-5 Play structure
10. Repair 5-12 Play Structure
11. Top Off EWF Wood Chips 25 CY
12. Arch Basket Swing and Solo Spinner

ATHLETIC COURTS

13. Furnish/Install Basketball Standard

14. Repair Cracks & Slurry Seal Courts

15.Restripe Courts/White Paint

PARK IMPROVEMENTS

16. Furnish/Install Picnic Area

17. Furnish/Install Jug filler Fountain

18. Provide/Install Sand Play Area

19. Furnish/Install Entry Ramp & Railings

20. Furnish/Install Curved Trex Benches (2)

12
" +

-

CONC. MORTOR
AT GAPS

REDWOOD
LOG

#4 REBAR
18 O.C.

SAND PLAY AREA
BID ITEM #18

ADD
2"X 8" REDWOOD S4S
CONTINUOUS
CENTER BETWEEN
(E) BOARDS

ADD
2"X 12" REDWOOD S4S
CONTINUOUS
CENTER IN (E) SPACE

INCLUDE INSTALLATION
OF 2 X 8 & 2X12 ON STAIR RAILLINGS

(N) 4X4 P.T. POSTS
2 EACH

AT 16'-6" & 30'-0" FROM STAIRS

ACTUAL PHOTO
WITH EDIT

SECTION AND FRONT ELEVATION

ACTUAL PHOTO

DETAIL #6

 DRINKING FOUNTAIN
ELKAY MODEL NUMBER :

LK4420EVG
BID ITEM -  ADD ALT #1

JUG FILLER
MODEL NUMBER : LK4420EVG

BID ITEM #17

DETAIL #8

DETAIL #19

DETAIL #13

BID ITEM -  ADD ALT #1

DETAIL #16

BID ITEM #17

DETAILS

SCALE:1/4"=1'-0"

DETAIL #18

DEMO FENCE

CUT POSTS 6"
ABOVE A/C SURFACE
ON BASKETBALL CT. SIDE

3D VISUAL
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​The	Arch	Swing	is	a	fun	and	accessible
way	to	add	swinging	motion	to	your
playground.	The	wide	seating	area
accommodates	up	to	five	children
Children	with	Sensory	Processing
Disorder,	or	similar	sensory	issues,	can
lay	across	the	center	section	and	enjoy
the	calming	to-and-fro	motion.	Children
can	also	sit	around	the	perimeter	of	the
seat	and	enjoy	swinging	together.

Features	and	Benefits:
Arch	uprights	are	constructed	of

durable	3.5"	galvanized	steel
Metal	insert	at	the	top	of	the	arch

provides	shade	from	direct	sunlight
Transfer	point	for	wheelchair	or

other	mobility	device
Provides	calming	to-and-fro	motion

for	children	with	sensory	issues
Offers	a	fun,	collaborative	play

activity	for…

Model:	5056
Use	Zone:	23'-2"	X	24'-9"
Fall	Height:	8'
Age	Group:	2	to	5	Years
Age	Group:	5	to	12	Years

Limited	Lifetime	Warranty	on	uprights,
hardware	and	connections.	Visit
gametime.com/warranty	for	full
warranty	information

Arch	Swing
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	 	Designing	award-winning	playgrounds
since	1929.

Certified	Installer	Network	-	GameTime	trained
for	GameTime	playgrounds.

Complies	with	ASTM	standards	before	it
leaves	the	factory.
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Just	keep	spinning!	This	solo	spinner
offers	a	low	footprint	design,	built	to
perfectly	complement	a	small	space	or
to	add	a	spinning	element	to	your
playground.

Features	and	Benefits:
Solo	Spinner's	compact	size	is

perfect	for	a	small	space
Great	addition	to	existing

playgrounds
Kids	can	enjoy	the	freeing,	spinning

joy	of	motion

Model:	6246
Use	Zone:	13'-4"	X	13'-4"
Fall	Height:	4'
Age	Group:	2	to	5	Years
Age	Group:	5	to	12	Years

Limited	Lifetime	Warranty	on	uprights,
hardware	and	connections.	Visit
gametime.com/warranty	for	full
warranty	information

	 	

Solo	Spinner

Designing	award-winning	playgrounds
since	1929.

Certified	Installer	Network	-	GameTime	trained
for	GameTime	playgrounds.

Complies	with	ASTM	standards	before	it
leaves	the	factory.
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1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.
2. DASHED ELECTRICAL EQUIPMENT GENERALLY INDICATES EXISTING EQUIPMENT.
3. LONG-SHORT-SHORT-LONG DASHING GENERALLY INDICATES MATCH LINE OR DEFINES

AREA FOR SPECIAL NOTE.

CIRCUIT RELATED:

LIGHTING OR POWER CIRCUIT(S).  ARROW INDICATES HOME RUN, LONGER TICK(S)
INDICATE NEUTRAL WIRE(S), SHORTER STRAIGHT TICK(S) INDICATE PHASE WIRE(S),
SLANTED SHORTER TICK(S) INDICATE SWITCH LEG(S), DOT(S)  INDICATE GROUNDING
CONDUCTOR(S), DASHED WIRING (LONG-SHORT-LONG  DASHES) INDICATES WIRING
BELOW SLAB OR GRADE, DASHED WIRING (SERIES OF SHORT DASHES) INDICATES
EXISTING WIRING, SLASH THROUGH ARROW INDICATES PARTIAL CIRCUIT, "D" ON
HOMERUN ARROW INDICATES DEDICATED CIRCUIT:  PROVIDE A SEPARATE NEUTRAL
FOR EACH PHASE CONDUCTOR  FOR ENTIRE LENGTH OF CIRCUIT FROM PANEL TO
OUTLET;  COUNT EACH NEUTRAL AS CURRENT-CARRYING AND GROUP A MAXIMUM OF
SIX THHN/THWN CONDUCTORS IN A SINGLE RACEWAY;  GROUNDING CONDUCTOR IS
NOT COUNTED.

TELEPHONE CONDUIT SYSTEM.  DASHED WIRING (LONG-SHORT-LONG DASHES)
INDICATES WIRING IN OR BELOW SLAB OR GRADE, DASHED WIRING (SERIES OF
SHORT DASHES) INDICATES EXISTING WIRING.
JUNCTION BOX.  "J" MAY BE OMITTED IF BOX IS WITHIN OR ATTACHED TO FLUORESCENT
LIGHT FIXTURE SYMBOL ON PLANS.
POINT OF BRANCH CIRCUIT TAP FOR SEPARATELY SWITCHED FIXTURE GROUP.
REFERENCE CATEGORY "B" LIGHTING SYMBOLS FOR FURTHER INFORMATION.

GROUNDING ELECTRODE.

POWER OUTLETS:

20A-125V FOURPLEX RECEPTACLE. OCCUPANCY CONTROLLED RECEPTACLE

20A-125V DUPLEX RECEPTACLE. OCCUPANCY CONTROLLED RECEPTACLE

20A-125V FOURPLEX RECEPTACLE.

20A-125V DUPLEX TAMPER RESISTANT RECEPTACLE WITH (2) USB CHARGING PORTS.

SAME AS DUPLEX RECEPTACLE EXCEPT ISOLATED GROUND TYPE RECEPTACLE.

SAME AS FOURPLEX RECEPTACLE EXCEPT ISOLATED GROUND TYPE RECEPTACLE.

"WP" INDICATES WEATHER PROOF DEVICE.

TELEPHONE/DATA: EQUIPMENT:

20A-125V DUPLEX RECEPTACLE. "GF" INDICATES GROUND FAULT CIRCUIT INTERRUPTER
RECEPTACLE.

SPECIAL PURPOSE SINGLE POWER RECEPTACLE.  RATED AS INDICATED (IF NO RATING
INDICATED, RECEPTACLE RATING SHALL MATCH BRANCH CIRCUIT OVERCURRENT
PROTECTIVE DEVICE SIZE AND SHALL MEET REQUIREMENTS OF EQUIPMENT BEING
CONNECTED), "C" INDICATES CLOCK OUTLET.

20A-125V FLUSH FLOOR DUPLEX RECEPTACLE.  20A WHEN INDICATED OR IF BRANCH
CIRCUIT SERVES ONLY SINGLE DUPLEX.  PROVIDE CARPET FLANGE WHERE
APPLICABLE.

INDICATES RECEPTACLE SHALL BE MOUNTED ABOVE COUNTER TOP. REFER TO
ARCHITECT FOR EXACT HEIGHT ABOVE COUNTER.

CIRCUIT DESIGNATION NEXT TO RECEPTACLE DEVICES INDICATES BRANCH CIRCUIT
NUMBER. RE: PANEL SCHEDULES FOR INFORMATION.

WALL TELEPHONE OUTLET.  "P" INDICATES PAY TYPE, "W" INDICATES WALL MOUNTED
PHONE.  PROVIDE NEMA 5-15R OUTLET FOR EACH TTY, TDD OR OTHER SCREEN OR
CARD-ACCESS TELEPHONE.

SURFACE FLOOR TELEPHONE OUTLET.  "T" INDICATES TWO OUTLETS IN ONE BOX.
PROVIDE CARPET FLANGE WHERE APPLICABLE.
TWO PORT WALL COMMUNICATIONS OR DATA OUTLET.  REFER TO 'TS' SERIES SHEETS
FOR EXACT BOX/ CONDUIT REQUIREMENTS.

FLUSH FLOOR COMMUNICATIONS OR DATA OUTLET.  REFER TO 'TS' SERIES SHEETS FOR
EXACT BOX/CONDUIT REQUIREMENTS.  PROVIDE CARPET FLANGE WHERE APPLICABLE.

SURFACE FLOOR COMMUNICATIONS OR DATA OUTLET.  REFER TO 'TS' SERIES SHEETS
FOR EXACT BOX/CONDUIT REQUIREMENTS.  PROVIDE CARPET FLANGE FLANGE WHERE
APPLICABLE.

FLUSH FLOOR TELEPHONE OUTLET WITH CARPET FLANGE WHERE APPLICABLE.

A NOTATION INDICATING THE MOUNTING HEIGHT OF A DEVICE AS MEASURED FROM
FINISHED FLOOR OR GRADE TO CENTER LINE OF DEVICE.
MOTOR.

DISCONNECT SWITCH.  FRAME SIZE/FUSE SIZE/POLES AS INDICATED,  "NF" INDICATES
NON-FUSIBLE.  NEMA  1 ENCLOSURE UNLESS OTHERWISE NOTED.  PROVIDE FUSED
BUSWAY PLUG WHEN SWITCH IS INDICATED  ON BUSWAY. ALL DISCONNECT SWITCHES
SHALL BE 30/NF/3 UNLESS OTHERWISE NOTED.

SINGLE CIRCUIT BREAKER IN INDIVIDUAL ENCLOSURE.
MAGNETIC MOTOR CONTROLLER.  NUMBER INDICATES NEMA SIZE. STARTER NEMA SIZE
SHALL BE "NEMA 1" UNLESS OTHERWISE NOTED.
COMBINATION DISCONNECT SWITCH/MOTOR CONTROLLER.

CONTACTOR

OUTDOOR BASKETBALL LIGHTING

ELECTRICAL SYMBOL LEGENDPROJECT DESCRIPTION
PROVIDE 4 EXTERIOR LED AREA LUMINAIRES ON 30FT TALL
ROUND STRAIGHT STEEL POLES WITH RELATED BRANCH CIRCUITRY
AND CONTROLS.

KEY PLAN

CONTACTS
ENGINEER: LEAF ENGINEERS

LAWRENCE W. MYERS, PE
2520 VENTURE OAKS WAY
SACRAMENTO, CALIFORNIA 95833
916.682.9494 OFFICE
707.235.0253 CELL
Larry.Myers@leafengineers.com

GENERAL
MANAGER: DEREK SCHWEIGART

generalmanager@highlandsrec.ca.gov

CODE ANALYSIS
ASSESSOR'S PARCEL NUMBERS: 041-132-010
OCCUPANCY TYPE: A, B AND E
TOTAL AREA: N/A
ALLOWABLE SF. N/A
ALLOWABLE HEIGHT: N/A

BUILDING CONSTRUCTION: VARIES

BUILDING HEIGHT: VARIES
SPRINKLERED: N/A
NO. OF FLOORS: N/A

2019 CALIFORNIA BUILDING CODE
2019 CALIFORNIA ELECTRICAL CODE
2019 CALIFORNIA FIRE CODE

SHEET INDEX
E0.1 TITLE SHEET
E0.2 PHOTOMETRIC PLOT
E1.0 OVERALL ELECTRICAL SITE PLAN
E1.1 ENLARGED COURT LIGHTING PLAN
E2.0 DETAILS AND CONTROLS WIRING
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Catalog Number

Lithonia Lighting RSX4 LED P2 40K AFR
W/ IS MOUNTING

A

Lithonia Lighting RSX4 LED P2 40K AFR
W/ IS MOUNTING

B RSX Area Luminaire Size 4 P2 Lumen
Package 4000K CCT Type AFR Distribution

2 45280 0.95                  640.905

Description

RSX Area Luminaire Size 4 P2 Lumen
Package 4000K CCT Type AFR Distribution

Number
Lamps

1

Lumens
Per Lamp

45280

Light Loss
Factor Wattage

0.95                  320.4525

Description

(N) BB COURT (3' AFG)
BB COURT (3' AFG)

Symbol               Avg                 Max                Min             Max/Min            Avg/Min

21.6 fc               44.7 fc            3.2 fc             14.0:1                6.8:1
18.9 fc               44.4 fc            3.1 fc             14.3:1                6.1:1

ManufacturerTag
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1. PROVIDE WORK THAT COMPLIES WITH THE 2019 EDITIONS OF THE CALIFORNIA BUILDING CODE AND THE
CALIFORNIA ELECTRICAL CODE. PROVIDE MATERIALS THAT ARE UL-LISTED.

2. PROVIDE EQUIPMENT AND MATERIALS SUBMITTALS FOR THE FOLLOWING ITEMS ONLY:

2.1. SPORTS LUMINAIRES, POLES, AND ACCESSORIES

2.2. CONTROLS CABINET

2.3. RELAYS, MANUAL MOTOR STARTER, TIMESWITCH, PHOTOCELL, AND PUSHBUTTONS.

3. MATERIALS:

3.1. PROVIDE PVC-40 CONDUIT UNDERGROUND AND GALVANIZED RIGID STEEL CONDUIT WITH
THREADED FITTINGS IN ABOVE-GRADE LOCATIONS.

3.2. PROVIDE 600V COPPER THHN/THWN CONDUCTORS.  #12 AWG MAY BE SOLID OR STRANDED.

3.3. PROVIDE NEMA 4X STAINLESS STEEL CONTROLS CABINET WITH HINGED COVER BY HOFFMAN OR
APPROVED EQUAL.  PROVIDE WITH A HASP FOR PADLOCKING.

4. CONTROLS:  SET THE BASKETBALL LIGHTING TIMESWITCH N.O. CONTACT TO CLOSE AT 4:00 PM AND
OPEN AT 10:00 PM.  VERIFY THE SCHEDULE WITH THE DISTRICT'S GENERAL MANAGER.  THE LIGHTS ARE
ENABLED TO RUN AFTER THE TIMESWITCH AND THE PHOTOCELL NORMALLY-OPEN CONTACTS HAVE
CLOSED.  SET THE TIMING RELAYS FOR INSTANTANEOUS CLOSE AND 60-MINUTE DELAY OPEN.  LABEL
THE PUSHBUTTONS TO INDICATE WHICH COURT IS CONTROLLED.

5. TRENCHING:  SAWCUT EXISTING PAVED SURFACES WHICH MUST BE TRENCHED, BACKFILL WITH 90%
COMPACTION, AND PATCH THE CUT SURFACE TO MATCH THE SURROUNDING UNDISTURBED AREA.

GENERAL ELECTRICAL REQUIREMENTS
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CONTROLS CABINET,
24"W X 30"H X 8"D,
NEMA 4X STAINLESS
STEEL GASKETED,
LOCKABLE. DRILL COVER FOR
PUSHBUTTONS.

5" GRS STANCHION

CONCRETE BASE

BRANCH CONDUIT

COURT
'A'

COURT
'B'

PHOTOCELL

+72"

PC

TS

PHOTOCELL ON SIDE OF
CONTROLS CABINET TORK
#2001, AIM TO WOODS (      )

ELECTRONIC TIME SWITCH
TORK #WFTU40, MOUNT IN
CABINET (     )

NEUTRAL

120V CIRCUIT

TIMING RELAY 'TR2'
WITH #8501-NR61 SOCKET

TR2

TR1

MOMENTARY CONTACT
PUSH-TO-CLOSE PUSH-BUTTON,
NEMA 3R (     ) TYP. 2

TIMING RELAY 'TR1'
SQ-D #9050-JCK70V20,
120V COIL

TR1

TR2

NEW LIGHTS

20/1 MANUAL
MOTOR STARTER (      )
(DISCONNECT)

(     )

(     )

= LOCATED WITHIN CONTROLS CABINET 'CC'

= LOCATED IN DOOR OR SIDE PANEL
OF CONTROLS CABINET 'CC'

LED ROADWAY LUMINAIRE
LITHONIA #RSX4LED-P2-AFR-MVOLT-IS-DDBXD

30' ROUND STRAIGHT STEEL POLE
LITHONIA #RSS30-5B-T20-FBC-HHC-DDBXD

HANDHOLE WITH GROUNDING LUG
1" DRYPACK GROUT
AFTER LEVELING
CHAMFER TOP OF
CONCRETE BASE

(4) ANCHOR BOLTS,
1"x36"x4"
REINFORCED CONCRETE
BASE

BRANCH CONDUIT

(5) #4 VERTICAL BARS WITH
#3 HORIZONTAL TIES AT 6"
O.C. (ABOVE GRADE) OR 12"
O.C. BELOW GRADE.
EQUIVALENT SPIRAL REBAR
CAGE IS OK.

30'

STEEL SQUARE BULLHORN
LITHONIA #SBS28-DDBXD

30'

LED ROADWAY LUMINAIRE
LITHONIA #RSX4LED-P2-AFR-MVOLT-IS-DDBXD

30' ROUND STRAIGHT STEEL POLE
LITHONIA #RSS30-5B-T20-FBC-HHC-DDBXD

HANDHOLE WITH GROUNDING LUG
1" DRYPACK GROUT
AFTER LEVELING
CHAMFER TOP OF
CONCRETE BASE

(4) ANCHOR BOLTS,
1"x36"x4"
REINFORCED CONCRETE
BASE

BRANCH CONDUIT

(5) #4 VERTICAL BARS WITH
#3 HORIZONTAL TIES AT 6"
O.C. (ABOVE GRADE) OR 12"
O.C. BELOW GRADE.
EQUIVALENT SPIRAL REBAR
CAGE IS OK.
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ELECTRICAL REQUIREMENTS 

1. Provide work that complies with the 2019 editions of the California Building Code and the California 

Electrical Code. Provide materials that are UL-listed. 

2. Provide equipment and materials submittals for the following items only: 

2.1. Sports luminaires, poles, and accessories 

2.2. Controls cabinet 

2.3. Relays, manual motor starter, timeswitch, photocell, and pushbuttons. 

3. Materials:   

3.1. Provide PVC-40 conduit underground and galvanized rigid steel conduit with threaded fittings in 

above-grade locations.  

3.2. Provide 600V copper THHN/THWN conductors.  #12 AWG may be solid or stranded. 

3.3. Provide NEMA 4X stainless steel controls cabinet with hinged cover by Hoffman or approved 

equal.  Provide with a hasp for padlocking. 

4. Controls:  Set the basketball lighting timeswitch N.O. contact to close at 4:00 PM and open at 10:00 

PM.  Verify the schedule with the district’s general manager.  The lights are enabled to run after the 

timeswitch and the photocell normally-open contacts have closed.  Set the timing relays for 

instantaneous close and 60-minute delay open.  Label the pushbuttons to indicate which court is 

controlled. 

5. Trenching:  Sawcut existing paved surfaces which must be trenched, backfill with 90% compaction, 

and patch the cut surface to match the surrounding undisturbed area. 

 

*** End of Electrical Requirements *** 
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Height can be varied from 3’6”
to 5’ depending on the installation

Base dimensions: 4’ x 4’

Approximate overall size:
4’Long x 4‘Wide x 6’ High

The Ledge requires a
minimum 6’ fall zone.
Total minimum use zone required
18’ x 18’

The Ledge is specially designed
for preschool and school age children.
Ages 2-5

The boulder features easily accessible routes and
and an overhang that encourages children
to make their way to the top.

15 Year Limited Warranty

Built in fossils for discovery

LEDGE
    LDG-784

17'-5 3/4"

16
'-3

 1/
4"

5'-5 1/2"

3'-
4 3

/4"

3'-8"
2'-

10
"

(1118mm)

(6
92

mm
)LEDGE BASE

FOOT PRINT

(4
97

2m
m)

(5328mm)

MAX. PERIMETER
(TOP OF ROCK)

6'-0" SAFETY ZONE
AROUND BOULDER

NOTES:

3.  DOUBLE CHECK DIMENSIONS WITH MANUFACTURER, ALL MEASUREMENTS ARE APPROXIMATE DUE TO THE NATURE
     OF THE PRODUCT.

2.  DO NOT SCALE DRAWINGS.
1.  INSTALLATION TO BE COMPLETED IN ACCORDANCE WITH MANUFACTURER'S SPECIFICATIONS.

6" COMPACTED TO 98%
CRUSHED AGGREGATE
BASE/OR CONCRETE
SLAB ON TOP OF
COMPACTED SUB SOIL
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LEDGE BOULDER   (LDG-784) 
DESCRIPTION AND SPECIFICATIONS 
 

STRUCTURE:  
The Ledge Boulder is handcrafted from our special concrete 
formula. Constructed from specially mixed 65 mpa or 9500 
psi concrete for increased strength and elasticity as well as 
pumice for reducing weight. The concrete is additionally 
reinforced by rebar and two integral layers of steel mesh. A 
lifting eye is located at the centre balance point of each 
piece for moving and shipping.   
 
CLIMBING SURFACE: 
Our structures are designed to have a realistic but friendly 
finish. After sculpting and curing, our pieces are hand 
finished with an abrasive stone to duplicate natural glacial 
polishing and weathering. As the concrete continues to cure 
and adjust to climate hairline cracks may occur. Hairline 
cracking is natural and structurally does not in any way 
affect the integrity and structural strength of the piece.  
 
HOLDS: 
The Ledge’s holds include jugs, crimps, pinches, under-
clings, slopers, slide-pulls, ledges, and flakes of various 
sizes and degrees of difficulty that provide challenges and 
fun for ages ranging from 3 to adult. Our holds are all self-
draining to eliminate water collection and freeze/ thaw 
cracking.   
 
PAINT: 
The Ledge is hand painted and clear coated for protection 
from the elements. Custom sculpting and painting can be 
provided to match our product to the look of your local 
limestone, sandstone or quartzite. The clear coat sealant 
also allows graffiti to be removed easily, but our experience 
has been little or no tagging actually takes place.  

 

 
       
INSTALLATION INSTRUCTIONS 
 
The Ledge is manufactured and shipped as one piece. Excavate to 
allow for a rebar reinforced concrete pad of 3’8” x 2’10” x 10”, with the 
top of the pad to be level with sub-surface grade. The pad requires a 
single layer of 5/8” diameter rebar spaced 18” apart, 1” from the outside 
edge. This must be done 2-3 days before the boulder arrives. If 
necessary,for a soft-subsurface, compact ¾ down A-base underneath 
the concrete pad. 
 
Once the pad has set, for permanent installation apply non-shrinking 
grout to the top of the pad. Lift the boulder using the provided nylon 
sling through the lifting eye with a skidsteer, crane or boom truck and 
place onto the freshly grouted concrete pad.  
 
Bolt down the boulder where the bolt down tabs are shown. Use a 
hammer drill with a ½” bit and the supplied hardware. 
 

SAFETY SURFACE 

The Ledge is typically installed with 10 inches of wood fiber as a safety 
surface. Alternatively, sand, pea gravel, poured in place rubber or 3” 
rubber tile surface are other options for the safety surface.   
 
 
Dimensions: approximately 
6’ high 
6.5’ diameter at the top with 5’ diameter at base 
 
Weight: approximately 
2300 lbs. 

Reb Mar, 2011 
 

The Ledge  
requires a 6 ft. 
fall zone. 
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VistaTree	nets	are	a	combination	net
spinner	and	climber.	It's	two	times	the
fun	in	a	single	freestanding	play	activity!
Constructed	with	our	durable
WeaveTech®	cabling	system,	VistaRope
products	are	up	to	4x	stronger	than
competing	rope	products.	Each	rope
contains	the	industry's	highest	steel
content	for	maximum	durability	and	is
coated	with	our	ComfortGrip®
synthetic…

Features	and	Benefits:
Fun	climbing	and	spinning	activity

for	multiple	users
Provides	sensory	and

developmental	benefits	for	ages	5	to
12

Constructed	with	our	WeaveTech
cabling	system	for	maximum	strength
and	durability

Model:	5959SP
Use	Zone:	22'-10"	X	22'-10"
Fall	Height:	7'
Age	Group:	5	to	12	Years
Number	of	Children:	25-30

Limited	Lifetime	Warranty	on	uprights,
hardware	and	connections.	Visit
gametime.com/warranty	for	full
warranty	information

	 	

VistaTree	Top	2

Designing	award-winning	playgrounds
since	1929.

Certified	Installer	Network	-	GameTime	trained
for	GameTime	playgrounds.

Complies	with	ASTM	standards	before	it
leaves	the	factory.
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